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Section D2:   Supplemental Subcontractor Terms and Conditions Applicable to Commonwealth of 
Australia Land 998 Replacement Aviation Fire Truck (RAFT) Program 

Revised: February 2, 2015 

BACKGROUND 

The Australia RAFT Land 998 Contract No. DMO/LSD/00003/2014 is a contract (“prime contract”) 
awarded to Oshkosh Airport Products, LLC by the Commonwealth of Australia represented by the 
Department of Defence (CoA DMO).  The prime contract imposes legal requirements that must be 
observed by Oshkosh’s suppliers and subcontractors in the supply chain.  Oshkosh Corporation and its 
affiliates (“Oshkosh”) therefore require that you accept certain additional prime contract terms and 
conditions.  These terms and conditions are included in specific clauses contained in the text below and 
requirements found in referenced documents as indicated.  In many cases, the clauses included in this 
Section D2 retain the format and numbering convention as they exist in the prime contract.  Although 
these clauses and requirements are flowed down to suppliers, much like the U.S. Federal Acquisition 
Regulation clauses contained in U.S. Government contracts, their content is unique to Australian 
Government contracts.  Accordingly, all suppliers and subcontractors under the RAFT program should 
carefully note the contents of these clause and requirements. 

Many CoA DMO documents referenced in this Section D2 are available at: 

http://www.defence.gov.au/dmo/Multimedia/DPPM-9-5247.pdf 

http://www.defence.gov.au/Publications/ 

http://www.defence.gov.au/DMO/ 

TERMS & CONDITIONS 

The following terms and conditions are incorporated in their entirety into any Purchase Order designated 
on its face as an “Australia RAFT” Purchase Order awarded by Oshkosh.  Further, certain terms and 
conditions are noted as only applicable to “Approved Subcontracts”, and such terms and conditions shall 
be incorporated when the Purchase Order is identified by Oshkosh as an “Approved Subcontract” or 
“Approved Subcontractor”. The referencing and reproduction, in this section of the Supplier Standards 
Guide, of the appropriate CoA DMO clauses and requirements shall conclusively establish their 
applicability, as well as their incorporation into the Purchase Order, with the same force and effect as 
though set forth in the Purchase Order itself.  In the event of a conflict between this Section D2 and 
Section D - Commercial Terms and Conditions, Section D2 shall prevail to the extent of any 
inconsistency. 

1. Definitions

In order to effect the parties’ intent to flow down and accept the listed clauses and requirements as 
between Oshkosh and the Supplier, the listed terms shall generally be given the following meanings, 

http://www.defence.gov.au/dmo/Multimedia/DPPM-9-5247.pdf
http://www.defence.gov.au/Publications/
http://www.defence.gov.au/DMO/
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unless the context dictates otherwise or unless subject to an interpretive note as indicated in the clauses 
and requirements interpretive notes below: 

a. “Contractor” shall mean Supplier. 
b. “Contract” shall mean the Purchase Order between Oshkosh Corporation and Supplier. 
c. “Commonwealth” shall mean Oshkosh Corporation unless it is clear from the context of the 

clause or requirement that “Commonwealth” must refer to the Australian Government or the 
Department of Defence’s Defence Materiel Organisation in order to effect the essential 
purpose of the clause or requirement as between Oshkosh Corporation and Supplier. 

d. “DPPM” shall mean the Government of Australia’s Defence Procurement Policy Manual in 
effect at the date of the applicable Purchase Order. 

e. “Supplies” means the item or items to be furnished under the Purchase Order 
f. References to “clause” shall mean the prime contract clause referenced or otherwise 

included in this Section D2. 

Subject to the above, words, words, abbreviations and acronyms have the meaning given to them by the 
Glossary at Attachment M of the prime contract (attached hereto). The Glossary also contains definitions 
of WBS elements, a list of documents referred to in the Contract and details of the version that is 
applicable to the Contract.  The rules of interpretation in clause 1.2 of the Contract also apply to these 
terms.  

2. Authorisations (prime contract clause 3.3).   

3.3.1 The Contractor shall: 

a. obtain and maintain in full force all Authorisations (other than Export Approvals) required 
to perform all of the work under the Contract and for the provision of the Supplies; 

b. take all reasonable steps to obtain and maintain in full force all Export Approvals required 
for the provision of the Supplies; 

c. provide a copy of any Authorisations to the Commonwealth within 10 Working Days of 
request by the Commonwealth; and 

d. ensure that all work under the Contract is performed and the Supplies are provided in 
accordance with all Authorisations. 

3. Australian Industry Capability (clause 4.1 and SOW clause 3.12).  This clause (clause 4.1 and 

SOW clause 3.12) is applicable only to Approved Subcontracts. 

4.1.1 The Contractor shall comply with clause 3.12 of the SOW and achieve the Industry 
 Requirements to the extent applicable to the Supplies to be provided by the Contractor under the 
 Contract. 

4.1.2 The Contractor acknowledges that: 

a. compliance with the AIC Plan shall not relieve the Contractor from responsibility to complete 
the Supplies, or from liability for any defect in the Supplies arising from the design, 
workmanship or materials provided by Australian and New Zealand (ANZ) industry;  

b. Acceptance of the Supplies shall not relieve the Contractor from meeting its obligations under 
the AIC Plan at Attachment E; and 

c. the Public AIC Plan section of the AIC Plan will be made publicly available on a 
Commonwealth internet website. 



Oshkosh Corporation Classification: Unrestricted 

Section D2 
Revised:  2-2-15 

Page 3 
 
 

 
ANY PRINTED COPIES OF THESE TERMS AND CONDITIONS ARE UNCONTROLLED COPIES AND MAY BE OUTDATED. IT 
IS THE RESPONSIBILITY OF SUPPLIER TO VERIFY THAT IT IS IN COMPLIANCE WITH THE LATEST REVISION OF 
THESE TERMS AND CONDITIONS AS POSTED ON THE OSHKOSH PROCUREMENT WEBSITE OSN.OSHKOSHCORP.COM 
 

Statement of Work (SOW) clause 3.12.   
 
3.12.1.1 The Contractor shall comply with the AIC Plan, as directed by Oshkosh in Supplier’s statement 
of work. 

3.12.1.2 The Contractor shall further develop, deliver and update the AIC Plan in accordance with CDRL 
Line Number MGT-700. 

3.12.1.3 Where the Contractor proposes an update to the Approved AIC Plan, in accordance with 
3.12.1.2 the Contractor shall submit a Contract change proposal in accordance with clause 10.1 of the 
conditions of Contract to incorporate the proposed change into the Contract. 

3.12.1.4 The Contractor shall develop and deliver an AIC Progress Report to Oshkosh at ED + five 
Working Days and thereafter with every 2nd update to the PMP (in accordance with CDRL Line Number 
MGT–100) outlining progress toward the achievement of the requirements of the Contract, and on 
proposed remedies to any difficulties in meeting these requirements. Each report shall: 

a. provide financial and schedule data on Local Industry Activity (LIA) achievement and a forecast for the 
next reporting period; 

b. provide an explanation for over or under performance of the AIC Plan, including identifying which LIAs 
are causing the over or under performance; 

c. describe what actions will be taken to address under performance of the AIC Plan and identify any 
emerging risks that could prevent full achievement of the AIC Plan; and 

d. provide details of any mentoring, trade sponsorship, up-skilling and training activities that the LIA 
recipient has received and provide a forecast of what will be performed in the next reporting period; and 
shall include (in dollar amounts): 

e. AIC achievement for the reporting period; 

f. cumulative AIC achievement to date; 

g. the forecast AIC value for the next reporting period; and 

h. the total AIC value, for the Contract, and shall include, for the AIC program, graphical representations 
of: 

i. forecast values for each reporting period; 

j. achieved values for each reporting period to date; and 

k. cumulative actual and forecast values; for the Contract. 

3.12.1.5 Prior to, or following, the submission of the first AIC Progress Report, a review may be 
conducted by the Commonwealth at the Contractor's premises to assess and verify the: 

a. implementation of the AIC Plan; and 

b. adequacy of the Contractor's financial management information system and data collection methods. 
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3.12.1.6 AIC progress reviews may be undertaken by the Commonwealth at the Contractor’s and 
Subcontractors’ premises upon provision of reasonable notice to verify the nature and a level of the work 
actually performed and the achievement of the AIC Plan and Industry Requirements as reported by the 
Contactor. The Contractor shall facilitate any review conducted by the Commonwealth. 

3.12.1.7 [Omitted] 

3.12.1.8 Not used. 

3.12.1.9 The Contractor shall use reasonable endeavours to ensure that ANZ industry perform the 
activities set in Industry Requirement (IR) Activity Schedule Table 1: 

 
 

IR No IR Title Nature of IR Activity 

IR 1 Repairs and Maintenance Periodic maintenance and other repairs 
beyond the scope or capacity of ADF. 

IR 2 Upgrade of Aviation Fire 
Trucks 

Implementation of system upgrades to 
maintain appropriate capacity, operation and 
sustainment of the system as per the 
Functional Performance Specification. 

IR 3 Spares Support Warehousing and distribution of spares. 

IR 4 Systems Assurance Undertake Certification activities to ensure 
that the Aviation Fire Trucks comply with all 
rules and regulations to allow import and use 
in Australia. 

IR 5 Training Provision of training materials in Contractor’s 
format and documentation for operators and 
maintainers. 

IR 6 Training Provision of training services for operators 
and maintainers. 

IR 7 Documentation Customisation of manuals and other 
documentation into suitable ADF formats. 

Table 1: Industry Requirement Activity Schedule 

 
4. Intellectual Property Licence (prime contract clause 5.3).  For purposes of this clause, 

“Commonwealth” shall mean the Commonwealth of Australia.   

5.3.1 The Contractor grants to the Commonwealth and to Oshkosh a royalty-free, irrevocable, world-
wide, perpetual, non-exclusive licence in respect of all Background IP and any Foreground IP that 
is owned by the Contractor (other than IP in the Excluded Materials), including the right to sub-
license: 

 a. to use, maintain and dispose of the Supplies; 

b. subject to the limitations listed in the IP Plan, to modify and develop the Supplies and to 
manufacture the Supplies for the purpose of use, maintenance and disposal of the 
Supplies without commercialising the licensed IP; 



Oshkosh Corporation Classification: Unrestricted 

Section D2 
Revised:  2-2-15 

Page 5 
 
 

 
ANY PRINTED COPIES OF THESE TERMS AND CONDITIONS ARE UNCONTROLLED COPIES AND MAY BE OUTDATED. IT 
IS THE RESPONSIBILITY OF SUPPLIER TO VERIFY THAT IT IS IN COMPLIANCE WITH THE LATEST REVISION OF 
THESE TERMS AND CONDITIONS AS POSTED ON THE OSHKOSH PROCUREMENT WEBSITE OSN.OSHKOSHCORP.COM 
 

c. to complete the Supplies upon termination of the Contract other than in accordance with 
clause 12.3; and 

d. to remedy defects or omissions in the Supplies. 

5.3.2 For the avoidance of doubt, the licence granted under clause 5.3.1 does not permit the 
Commonwealth or Oshkosh, or a person on behalf of the Commonwealth or Oshkosh, to 
commercialise the Background IP or Foreground IP licensed under that clause (Licensed IP). 
The licence permits the Commonwealth and Oshkosh to sub-license the Licensed IP to a third 
party for the sole purpose of providing goods and services to the Commonwealth for the 
Commonwealth’s purposes specified in clause 5.3.1.    

5.3.3 At the request of the Commonwealth or Oshkosh, a Contractor that is subject to an Approved 
Subcontract shall execute a deed substantially in the form set out at Annex A to Attachment H 
and provide the Deed to the Commonwealth or Oshkosh (as applicable).  If the deed is 
requested by Oshkosh, the form of the deed will be amended so as to confer on Oshkosh rights 
consistent with clauses 5.3.1, 5.3.2 and 5.3.4. Such deed may be made available to an 
Approved Subcontractor upon request to Oshkosh. 

5.3.4 The Contractor shall ensure that the Commonwealth and Oshkosh are granted a licence to 
exercise all Third Party IP on the best available commercial terms. 

5. Moral Rights (prime contract clause 5.6).  For purposes of this clause, “Commonwealth” shall 
mean the Commonwealth of Australia.  The Contractor represents and warrants that the use of the 
Supplies for purposes permitted by the Contract will not infringe the Moral Rights of the officers, 
employees or agents of the Contractor.  The Contractor shall ensure that none of its officers, 
employees or agents  institute, maintain or support any claim or proceeding against the 
Commonwealth or its officers, employees or agents for infringement of any of their Moral Rights. 

6. Insurance (prime contract clause 8.6).   For purposes of this clause, “Commonwealth” shall mean 
the Commonwealth of Australia.  Supplier shall ensure that it is insured as required by this clause 8.6, 
as is appropriate (including with respect to the amount of insurance, types of insurance and period of 
insurance) given the nature of services or work to be performed by Supplier.  

8.6.1 The Contractor shall effect and maintain the insurances (which, for the purposes of this clause 
8.6 will be satisfied where the Contractor causes such insurances to be effected and maintained 
or where the Contractor is insured under such insurances) for the times and in the manner 
specified in this clause 8.6, without requiring insurance to be effected to the extent that a 
particular risk: 

a. is insured against under other insurance effected in compliance with this clause 8.6; or 

b. has been expressly retained by the Commonwealth, except to the extent that such 
retention by the Commonwealth is dependent on the Contractor being liable only to the 
extent that it is insured for the liability. 

8.6.2 [Omitted] 

8.6.3 (workers compensation) The Contractor shall effect and maintain: 

a. workers compensation insurance or registrations as required by law.  Where permitted under the 
relevant statutory workers compensation or accident compensation scheme, the insurance or 
registrations shall extend to cover the vicarious liability of the Commonwealth for the acts or 
omissions of the Contractor.  However, the requirements of this clause 8.6.3a do not apply to the 
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extent and for such time as the Contractor is a licensed self-insurer in the relevant jurisdiction; 
and 

b. in each jurisdiction where common law claims can be brought outside of the statutory workers 
compensation or accident compensation scheme referred to in clause 8.6.3a, employer's liability 
insurance with a limit of indemnity of not less than the amount customarily effected by prudent 
insureds for this risk in each relevant jurisdiction, covering any injury, damage, expense, loss or 
liability suffered or incurred by any person engaged by the Contractor in the work under the 
Contract (or their dependants).  Such insurance shall extend to cover the vicarious liability of the 
Commonwealth for the acts or omissions of the Contractor. 

8.6.4 (public liability) The Contractor shall effect and maintain public liability insurance written on an 
occurrence basis with a limit of indemnity of not less than $10 million each and every 
occurrence which covers: 

a. the Contractor, its officers, employees and agents (including for liability to each other); 
and 

b. the Commonwealth and the Commonwealth Representative for their vicarious liability for 
the acts or omissions of the Contractor, its officers, employees and agents, 

for their respective liabilities for any: 

c. loss of, damage to, or loss of use of, any tangible property (including GFF, GFE and any 
other Commonwealth property in the care, custody or control of the Contractor for a 
sublimit of not less than $10 million each occurrence and in the aggregate for all 
occurrences in any 12 month policy period, unless that property is insured against the 
risks of loss and damage under the insurance referred to in clause 8.6.6 (property [or 
Industrial Special Risks])); or 

d. the bodily injury, disease, illness or death of any person, 

caused by, arising out of, or in connection with the negligent performance of any obligation or the 
exercise of any right under the Contract. 

8.6.5 Not Used. 

8.6.6 (property) The Contractor shall effect and maintain all risks property insurance covering: 

a. the tangible Supplies; 

b. GFE, GFF and any other property of the Commonwealth in the care, custody or control of the 
Contractor unless and to the extent that the liability of the Contractor for the loss or damage of 
that property is insured under the insurance referred to in clause 8.6.4 (public and products 
liability [or public liability]); and 

c. all other property, plant and equipment in the care, custody or control of the Contractor, its agents 
or Subcontractors, material to the Contractor's ability to perform its obligations under the 
Contract, 

against the risks of loss, damage or destruction by all commercially insurable risks (including 
earthquake, fire, flood, lightning, storm and tempest, theft, malicious damage and resulting loss 
or damage arising from faulty material, workmanship or design), for the full replacement or 
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reinstatement value of such insured property and including cover for consultant's fees, extra 
costs of reinstatement, and removal of debris.  The insurance shall insure the Contractor and 
the Commonwealth, each for their respective interests in the property insured.  

8.6.7 (transit)  The Contractor shall effect and maintain insurance covering any tangible property 
referred to in clause 8.6.6, against the risks of loss, damage or destruction caused by all 
commercially insurable risks for an amount not less than their full replacement value plus freight 
and insurance on an indemnity basis during transits of such property by land, sea or air and 
during loading or unloading and storage during transit, where such transits are at the risk of the 
Contractor.  The insurance shall insure the Contractor and the Commonwealth, each for their 
respective interests in the property insured. 

8.6.8 Not Used. 

8.6.9 Not Used. 

8.6.10 Not Used. 

8.6.11 Not Used. 

8.6.12 Not Used. 

8.6.13 Not Used. 

8.6.14 Not Used. 

8.6.15 Not Used. 

8.6.16 The insurances and registrations referred to in: 

a. the following clauses shall be effected before the Contractor commences work under the 
Contract, and thereafter be maintained until all work under the Contract is completed: 

i. clause 8.6.3 (workers compensation); 

ii. clause 8.6.4 (public liability); 

iii. clause 8.6.6 (property); 

iv. not used; 

v. not used; 

vi. not used; 

vii. not used; 

viii. not used; and 

ix. not used; 

b. clause 8.6.7 (transit) shall be effected on or before the start of each conveyance and maintained 
until the end of each conveyance by delivery at the delivery point. 
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8.6.17 With the exception of statutory insurances, the insurances referred to in this clause 8.6 shall: 

a. be effected with an insurer with a financial security rating of "A-" or better by Standard & Poors (or 
the equivalent rating with another recognised rating agency), or an insurer approved by the 
Commonwealth, acting reasonably; and 

b. provide that the insurer agrees: 

i. to provide at least 20 Working Days written notice of cancellation to the 
policyholder; 

ii. that the policy operates (with the exception of limits of indemnity) as if there was a 
separate policy of insurance covering each party comprising the insured; 

iii. that a failure by any insured to observe and fulfil the terms of the policy or to 
comply with the pre-contractual duty of disclosure does not prejudice the 
insurance of any other insured; 

iv. that the state of mind and knowledge of one insured will not be imputed to any 
other insured for the purposes of determining the availability of cover under the 
policy; 

v. to waive all rights of salvage in respect of property of the Commonwealth which 
the Commonwealth notifies to the Contractor at or before the time of loss is of a 
sensitive nature from a national security perspective, however this only applies to 
the insurances referred to in the following clauses: 

1. clause 8.6.4 (public liability); 

2. clause 8.6.6 (property); 

3. clause 8.6.7 (transit); 

4. Not Used; 

5. Not Used; 

6. Not Used;  

7. Not Used; and 

vi. that a notice of a claim by any insured will be accepted as notice by all insureds. 

8.6.18 The Contractor shall, on request, produce satisfactory evidence to the Commonwealth 
Representative of the currency and terms of the insurances referred to in this clause 8.6, 
including: 

a. certificates of currency issued by the insurer or by the Contractor's insurance broker 
which contains sufficient detail to enable the Commonwealth to ascertain whether the 
insurances are in compliance with this clause 8.6; 

b. copies of all policies (except for statutory insurances and provided that, in relation to 
commercially sensitive policies only, for the purpose of complying with this clause 
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8.6.18b, such policies may be made available for inspection by the Commonwealth or the 
Commonwealth's advisers, at a place and time reasonably convenient to the 
Commonwealth or the Commonwealth's advisers); and 

c. other evidence of the insurances which the Commonwealth reasonably requires. 

8.6.19 If the Contractor fails to comply with clause 8.6.18, the Commonwealth may, but is not obliged to, 
effect and maintain the relevant insurances and may: 

a. recover the cost of doing so as a debt due to the Commonwealth; or 

b. deduct the premiums payable for the relevant insurances from amounts payable to the 
Contractor under the Contract. 

8.6.20 In the event the Commonwealth elects to exercise its rights under clause 8.6.19, the Contractor 
shall provide the Commonwealth with all reasonable assistance to allow the Commonwealth to 
exercise those rights, including by executing documents and providing insurance proposal 
information to the Commonwealth's insurance broker and proposed insurers. 

8.6.21  In respect of each insurance referred to in this clause 8.6, the Contractor shall: 

a. pay (or cause to be paid) all premiums and deductibles as and when they are due; 

b. not do anything or fail to do anything or (insofar as it is reasonably within its power) permit 
anything to occur which prejudices any insurance; 

c. if necessary, rectify anything which might prejudice any insurance; 

d. reinstate an insurance policy if it lapses; 

e. not cancel, materially adversely vary or allow an insurance policy to lapse without the prior 
written consent of the Commonwealth; 

f. promptly notify the Commonwealth of any event (including the issue of a notice of intension 
to cancel by the insurer to the policyholder) which may result in an insurance policy lapsing 
or being cancelled; 

g. promptly inform the Commonwealth if it becomes aware of any actual, threatened or likely 
claims (with the exception of claims or potential claims by the Commonwealth against the 
Contractor) which could materially reduce the available limits of indemnity or which may 
involve the Commonwealth, and shall reinstate or replace any depleted aggregate limit of 
indemnity resulting from claims that are unrelated to the work under the Contract, if 
requested to do so in writing by the Commonwealth; 

h. give full, true and particular information to the insurer of all matters and things the non-
disclosure of which might in any way prejudice or affect any policy or the payment of any 
claims under the insurance; and 

i. do everything reasonably required by the Commonwealth or any other person in whose 
name the policy is effected to enable the Commonwealth or that other person to claim and 
to collect or recover monies due under any insurance policy. 
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8.6.22 The Contractor shall not do anything which has been notified to the Contractor in writing by the 
Commonwealth that may invalidate any insurance policy held by the Commonwealth or any 
indemnity to which the Commonwealth may be entitled. 

8.6.23 The Commonwealth may increase or decrease the limits of indemnity required for the insurances 
referred to in, or change the types of insurances required by, this clause 8.6 at each renewal date 
of the relevant insurance by providing 3 months prior written notice to the Contractor.  The 
Commonwealth shall only increase the limits of indemnity required for the insurances referred to 
in, or require additional insurances under, this clause 8.6 where it has obtained an opinion from a 
reputable insurance broker or otherwise appropriately qualified consultant that an increase is 
required in order to conform with current prudent insurance practice for a company with a risk 
profile comparable to the Contractor.  The Contractor shall, within 30 days of receipt of a notice 
from the Commonwealth to increase or decrease the limits of indemnity required for the 
insurances referred to in, or change the types of insurances required by, this clause 8.6, submit a 
CCP to effect a change to the Contract.  

8.6.24 If the Contractor becomes aware that a risk to be covered by an insurance policy referred to in 
this clause 8.6 has or is to become Uninsurable then: 

a. the Contractor shall immediately notify the Commonwealth in writing together with all 
details available to the Contractor as to the reason why the risk is Uninsurable, steps taken 
by the Contractor to obtain insurance for the risk, the date on which the risk became or will 
become Uninsurable, and details as to what the Contractor suggests is appropriate to 
mitigate, manage or control the risk while it remains Uninsurable; 

b. the parties shall meet as soon as reasonably practicable, but (unless otherwise agreed 
between the parties) no later than 5 Working Days after the notification in clause 8.6.24a to 
discuss all practical means by which the risk shall be managed (including, if the risk is 
material, the option of the Commonwealth providing an indemnity to the Contractor 
covering substantially the risks which have become Uninsurable or varying the Contract); 

c. if the parties cannot agree as to how an Uninsurable risk is to be managed then, if the 
Uninsurable risk is material, either party, acting reasonably and in good faith, may 
terminate the Contract with the exception that the Contractor shall not terminate the 
Contract if the Commonwealth offers an indemnity in substitution for insurance for the 
Uninsurable risk and that indemnity is no less broad than the insurance held by the 
Contractor for that risk immediately before the risk became Uninsurable; 

d. the Contractor shall, in respect of any risk that has become Uninsurable: 

i. monitor the insurance industry on a regular basis (and not less than twice a year) 
and attempt to obtain insurance for the risk which is Uninsurable; 

ii. provide the Commonwealth with details of attempts made by the Contractor to 
obtain insurance for the Uninsurable risk; and 

iii. as soon as it is able to do so, obtain insurance for Uninsurable risk; 

e. the Contractor acknowledges that the Commonwealth may undertake its own enquiries as 
to the availability of insurance for Uninsurable risks and as to the terms and conditions, 
including price, on which it is available.  If the Commonwealth's own enquiries show that 
the insurance for Uninsurable risks is available on terms and conditions that are 
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commercially reasonable in all of the circumstances, the Contractor shall obtain that 
insurance without unreasonable delay; and 

f. the Contractor is relieved of its obligations under clause 8.6 to effect insurance for any risk 
that is Uninsurable for the period that the risk remains Uninsurable. 

8.6.25 For the purposes of clause 8.6.24, Uninsurable means, in relation to a risk, either that: 

a. insurance required pursuant to this clause 8.6 is not available in the international insurance 
markets with insurers with a financial security rating of "A-" or better by Standard & Poors 
(or the equivalent rating with another reputable rating agency); or 

b. the insurance premium for insuring that risk is at such a level or the terms and conditions 
are such that the risk is not generally being insured against in the international insurance 
market with reputable insurers by prudent corporates with a risk profile comparable to the 
Contractor. 

8.6.26 The Contractor shall be: 

a. deemed compliant with the requirements of the following clauses: 

i. clause 8.6.1; 

ii. clause 8.6.3 (workers compensation);  

iii. clause 8.6.4 (public liability); 

iv. Not Used; 

v. clause 8.6.6 (property);  

vi. clause 8.6.7 (transit);  

vii. Not Used;  

viii. Not Used;  

ix. Not Used;  

x. Not Used;  

xi. Not Used;  

xii. Not Used; 

xiii. Not Used;  

xiv. Not Used; and 

xv. clause 8.6.17; and 

b. relieved of its obligations under clauses 8.6.18 and 8.6.21 in relation to the insurances 
listed in clause 8.6.26a, 
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for any period during which the Contractor’s insurance program holds Approved Contractor 
Insurance Program (ACIP) status under the Defence Materiel Organisation’s centralised process 
for monitoring the compliance of contractors with contractual insurance requirements, subject to 
any limitations on or conditions of that approval.  The Contractor shall advise the Commonwealth 
Representative within 5 Working Days if its ACIP status is withdrawn by the Commonwealth. 

8.6.27 In addition to any other rights the Commonwealth may have, Oshkosh reserves the right to 
withhold payments under the Contract if the Contractor has failed to remedy a breach of this 
clause 8.6. 

7. Privacy (prime contract clause 8.7).  The Contractor shall indemnify the Commonwealth against 
any loss, liability or expense suffered or incurred by the Commonwealth which arises directly or 
indirectly from a breach of any of the Contractor’s or Subcontractor’s obligations referred to in clause 
Error! Reference source not found. 
 

8. Warranty (prime contract clause 9.2). 

9.2.1 For purposes of this clause 9.2.1, “Commonwealth” shall mean the Commonwealth of 
Australia.  The Contractor warrants that the design, materials and workmanship in the Supplies 
conform with, and that the Supplies meet the requirements of the Contract.  The Contractor shall 
remedy by repair, replacement or modification, defects in design, materials and workmanship in the 
Supplies notified to the Contractor by the Commonwealth Representative during the period of 12 
months starting from Acceptance of the Supplies  by the Commonwealth (for the purposes of clause 
9.2 called the “warranty period”). For purposes of this clause 9.2.1, the date of “Acceptance of the 
Supplies” shall mean the date the Supplies, as incorporated into an end item delivery by Oshkosh to 
the Commonwealth under the prime contract, are accepted by the Commonwealth. 

9.2.2 The Contractor shall remedy by repair, replacement or modification any other Supplies 
which are affected by the corrective actions taken by the Contractor to address a warranty claim 
notified to the Contractor under clause 9.2. 

9.2.3 The liability of the Contractor to remedy defects under the warranty provided by the 
Contractor under clause 9.2.1 shall not apply to the extent that the defect arises from the 
Commonwealth’s negligent or wilful damage of the Supplies.  

9.2.4 The Contractor, unless the Commonwealth otherwise allows, shall meet all costs of, and 
incidental to, the performance of remedial work under clause 9.2, including any packing, freight (not 
exceeding the freight cost between the Contract delivery point and the agreed repair facility and 
return), disassembly and re-assembly costs. 

9.2.5 The Commonwealth may at its discretion require the Contractor to carry out such tests as 
are relevant to the remedial work and provided for under the Contract.  If such tests show that 
Supplies remedied by the Contractor do not comply with the Contract, the Contractor shall rectify the 
defect, and the costs of the rectification and tests shall be borne by the Contractor. The 
Commonwealth shall bear the cost of any test where the Supplies which have been remedied fulfil the 
Contract requirements. 

9.2.6 If the Contractor fails within the period of 14 days (or any longer period proposed and 
justified by the Contractor and agreed to in writing by the Commonwealth) after notification by the 
Commonwealth, to rectify a defect pursuant to clause 9.2, the Commonwealth may, without limiting 
the Contractor’s warranties and obligations under clause 9.2, perform or have performed the 
necessary remedial work at the expense of the Contractor and may recover such expense as a debt. 
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9.2.7 If a further defect in design, materials, and workmanship in an item of Supplies remedied 
in accordance with clause 9.2 is notified to the Contractor by the Commonwealth before the expiry of 
the warranty period or during a period commencing on the date the remedied Supplies are returned to 
the Commonwealth and extending for 6 months, whichever is the greater, the Contractor shall 
remedy the further defect.  

9.2.8 The rights and remedies provided in clause 9.2 are in addition to, and shall not limit, any 
other rights of the Commonwealth under the Contract or otherwise. 

9.2.10 In clause 9.2 the obligation to remedy defects in Supplies shall not extend to remedy 
of defects in GFM incorporated into the Supplies. 

9.2.11 Any notification from Supplier that may be required by this clause 9.2 shall be directed 
to Oshkosh.  Supplier is not authorized, without Oshkosh’s written consent, to notify the 
Commonwealth of Australia pursuant to clause 9.2. 

9. Notification of Defects (prime contract clause 9.3) 

 9.3.1  If during the period of fifteen (15) years commencing on the Effective Date, the 1.1.2
Contractor becomes aware of any defect (including any Latent Defect) in the Supplies which 
adversely affects, or is likely to adversely affect: 

 a. the safety of the Supplies or the safety of persons, the Contractor shall notify the 1.1.3
Commonwealth of the defect within one Working Day; or 

 b. the operation or capability of the Supplies, the Contractor shall notify the Commonwealth of the 1.1.4
defect within five Working Days. 

9.3.2 The Contractor shall within 20 Working Days of the initial notice provide a written statement 
of the nature of the defect, its cause and effect, and proposed remedial action.  

 9.3.3 Any notification from Supplier that may be required by this clause 9.3 shall be 1.1.5
directed to Oshkosh.  Supplier is not authorized, without Oshkosh’s written consent, to notify the 
Commonwealth of Australia pursuant to clause 9.3. 

10. Latent Defects (prime contract clause 9.4) 

 9.4.1  The Contractor shall, within the Contract Price, diagnose and correct any Latent 1.1.6
Defects in Supplies if those Latent Defects are notified to it in writing by the Commonwealth within 
the period of fifteen (15) years commencing on Acceptance. 

 9.4.2  The Contractor shall, at its own expense: 1.1.7

a.  when the Latent Defect is the result of a design deficiency, redesign the Supplies 
(including provision of effective test procedures to demonstrate the rectification of the 
deficiency); 

b.  correct the Supplies notified by the Commonwealth under clause 9.4.1 and all similar 
items of Supplies by repair, modification or replacement of the Supplies or by any other 
means acceptable to the Commonwealth; and 

c. make any necessary correction, modification or replacement of any other Supplies which are 
affected by the Latent Defect, 

 whether or not those Supplies have already been Accepted or delivered. 1.1.8

9.4.3  If the Contractor fails to rectify a Latent Defect in the Supplies within the time specified 
by the Commonwealth in the notice referred to in clause 9.4.1, the Commonwealth may, without 
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limiting the Contractor’s warranties and obligations under the Contract, perform or have performed 
at the expense of the Contractor any rectification work, and may recover such expense as a debt 
under clause 12.4.  

 9.4.4 Any notification from Supplier that may be required by this clause 9.4 shall be 1.1.9
directed to Oshkosh.  Supplier is not authorized, without Oshkosh’s written consent, to notify the 
Commonwealth of Australia pursuant to clause 9.4. 

 

11. Spare Parts and Support Equipment (prime contract clause 9.5).   

9.5.1  The Contractor shall for the period of fifteen (15) years commencing immediately after delivery of 
the Supplies provide facilities for the supply of sufficient quantities of spare parts and support equipment 
to maintain the Supplies in effective operation. 

9.5.2 If during the period set in clause 9.5.1 the Contractor becomes aware that its ability to provide 
spare parts or support equipment may be adversely affected it shall provide the Commonwealth with 
advance notice being not less twelve (12) months of that event.  If there will be a final production run of 
spare parts or support equipment the Contractor shall nominate in the notice the date by which the 
Commonwealth may place final orders. 

9.5.3 [Omitted] 

9.5.4 The Commonwealth shall not be bound to order any, or any particular quantity of, spare parts or 
support equipment from the Contractor.  

9.5.5 Any notification from Supplier that may be required by this clause 9.5 shall be directed to 
Oshkosh.  Supplier is not authorized, without Oshkosh’s written consent, to notify the Commonwealth of 
Australia pursuant to clause 9.5. 

12. Condition as to Disclosure by the Contractor (prime contract clause 10.2).   

10.2.1 The Contractor shall promptly notify and fully disclose to the Commonwealth, in writing, any 
event or occurrence actual or threatened during the performance of the Contract which may 
materially affect the Contractor’s ability to perform any of its obligations under the Contract. 

10.2.2 Without limiting clause 10.2.1, the Contractor: 

a. warrants that, to the best of its knowledge after making diligent inquiries at the Effective 
Date, no conflict of interest exists or is likely to arise in the performance of its obligations 
under the Contract by itself or by any of its employees, officers or agents; and 

b. shall notify the Commonwealth in writing immediately if such a conflict of interest arises, 
or appears likely to arise. 

 c. Within seven days after giving notice under clause 10.2.1 or 10.2.2, the Contractor shall 
notify the Commonwealth in writing of the steps it will take to resolve the issue. If the 
Commonwealth considers those steps are inadequate, it may direct the Contractor to 
resolve the issue in a manner proposed by the Commonwealth. If the Contractor fails to 
notify the Commonwealth in accordance with clauses 10.2.2b or 10.2.3 or is unable or 
unwilling to resolve the issue in the required manner, the Commonwealth may give the 
Contractor a notice of termination for default. 
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10.2.3 [Omitted] 

 Negation of Employment and Agency (prime contract clause 10.6). 

10.6.1 The Contractor shall not represent itself, and shall ensure that its officers, employees, agents and 
Subcontractors do not represent themselves, as being employees, partners or agents of the 
Commonwealth. 

10.6.2  The Contractor, its officers, employees, agents and Subcontractors shall not by virtue of the 
Contract be, or for any purposes deemed to be, an employee, partner or agent of the 
Commonwealth. 

13. Commonwealth Access (prime contract clause 10.7).  For purposes of this clause, 

“Commonwealth” shall mean the Commonwealth of Australia or Oshkosh. 

10.7.1 During the performance of the Contract, the Contractor shall permit the Commonwealth 
Representative or any person authorised by the Commonwealth Representative access to its 
premises, and access to any of its records or accounts relevant to or impacting on performance 
of work under the Contract.  The Commonwealth may copy any records or accounts for the 
purposes of the Contract. 

10.7.2 Without limiting the generality of clause 13, the purposes for which the Commonwealth 
Representative may require access include: 

a. inspecting CMCA, attending, checking or conducting stocktakes of CMCA, including 
viewing and assessing the Contractor’s inventory control and stocktaking systems and 
any data stored or recorded in the Contractor’s inventory control and stocktaking systems, 
or removing CMCA that are no longer required for the performance of the Contract; 

b. conducting audits under the Auditor-General Act 1997;  

c. performing Audit and Surveillance activities in relation to Quality; 

d. validating the Contractor's progress in meeting the AIC Plan; 

e. investigating the reasonableness of proposed prices or costs in any CCP submitted in 
accordance with [the prime contract]. For the purpose of this investigation, the Contractor 
shall permit the Commonwealth to, or facilitate the Commonwealth being able to, exercise 
it access rights in this clause 10.7 to access Related Bodies’ Corporate records (including 
subsidiary and parent company records) relating to transfer pricing, cross-subsidisation 
with related bodies corporate and the allocation of overheads between the Contractor and 
the Related Bodies Corporate to the extent that such records relate to the CCP;  

f. determining whether and to what extent steps should be taken to register or otherwise 
protect Commonwealth IP; 

g. validating the Contractor’s progress in meeting the IP Plan;  

h. auditing raw data, Software Design Data, software, and Source Code for the purpose of 
validating the Contractor’s performance under the Contract; 

i. [Omitted];  
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j. investigating the reasonableness of any cost claims made by the Contractor under the 
Contract, including any claims for postponement costs and schedule recovery costs; and 

k. monitoring the Contractor's work health and safety compliance in connection with the 
Supplies, and the work performed under the Contract, including the development and 
implementation of any systems, policies or procedures related to work health and safety 
as required under the Contract. 

10.7.3 [Omitted] 

10.7.4 The Commonwealth shall comply with, and shall require any delegate or person authorised by the 
Commonwealth Representative to comply with, any reasonable Contractor or Subcontractor 
safety and security requirements or codes of behaviour for the premises. 

14. 10.8 Contractor Access (prime contract clause 10.8).  For purposes of this clause, 

“Commonwealth” shall mean the Commonwealth of Australia. 

10.8.1  [Omitted] 

10.8.2  Unless otherwise agreed, the Contractor shall seek written permission from the Commonwealth 
Representative, at least eight days prior to entry being required, for each person the Contractor wishes to 
have access to a Commonwealth place, area or facility. 

10.8.3  The Commonwealth Representative may by notice to the Contractor withdraw access rights to 
any Commonwealth place, area or facility at any time for any period. 

10.8.4  The Contractor shall comply with, and require persons afforded access under clause 10.8 to 
comply with, any relevant Commonwealth safety and security requirements, regulations, standing orders, 
or codes of behaviour for the Commonwealth place, area or facility. 

10.8.5  The Commonwealth Representative may notify the Contractor of, and the Contractor shall comply 
with, any special security or access provisions that apply to a particular Commonwealth place, area or 
facility relevant to the Contract.  

10.8.6  Supplier shall not undertake any activities to access a Commonwealth place, areas or facility 
pursuant to the Contract without the advance written approval of Oshkosh. 

15. Subcontracts (prime contract clause 10.9).  For purposes of this clause, “Commonwealth” shall 
mean the Commonwealth of Australia. 

a. Supplier acknowledges that Oshkosh may be required to disclose to the Commonwealth, and 
the Commonwealth may be required to publicly disclose to the public, Supplier’s participation 
in the performance of the Contract. 

b. Supplier represents and warrants that Supplier is not named by the Workplace Gender 
Equality Agency of the Commonwealth of Australia as an employer currently not complying 
with the Workplace Gender Equality Act 2012. 
 

16. Defence Security (prime contract clause 10.10).  For purposes of this clause, “Commonwealth” 
shall mean the Commonwealth of Australia.   Where Supplier requires access to any Commonwealth 
Place, area or facility, or to any security classified information in order to perform the obligations of 
the Supplier, the following clause shall apply to Supplier.  
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10.10.1 If the Contractor requires access to any Commonwealth place, area or facility under the control 
or responsibility of the Department of Defence or the Australian Defence Force, the Contractor 
shall: 

a. comply with any security requirements (including those contained in the Defence Security 
Manual (DSM)) notified to the Contractor by the Commonwealth Representative from time 
to time; and 

b. ensure that its officers, employees, agents and Subcontractors are aware of and comply 
with the Commonwealth’s security requirements. 

10.10.2 The Contractor shall: 

a. ensure that its officers, employees, agents and Subcontractors, undertake any security 
checks, clearances or accreditations as required by the Commonwealth; 

b. notify the Commonwealth of any changes to circumstances which may affect the 
Contractor’s capacity to provide the Supplies in accordance with the Commonwealth’s 
security requirements; and 

c. provide a written undertaking in respect of security or access to the Commonwealth’s 
place, area or facility in the form required by the Commonwealth. 

10.10.3 Not used. 

10.10.4 The security classification of work to be performed under the Contract will be up to and including 
SECRET level. The Contractor shall possess a facility clearance at SECRET level for document 
storage, information systems, equipment and COMSEC or equivalent, issued by the relevant 
government industrial security authority where Australia has a bilateral security arrangement in 
place, and shall comply with the relevant government industrial security policy. 

10.10.5 Not used. 

10.10.6 The Contractor shall classify all information in its possessions relating to the performance of the 
Contract according to the Security Classification Grading Document in Attachment I and shall 
ensure that such information is safeguarded and protected according to its level of security 
classification. 

10.10.7 No security classified information furnished or generated under the Contract shall be released to 
a third party, including a representative of another country, without prior written approval of the 
originator through the Commonwealth Representative. 

10.10.8 The Contractor shall promptly report to the Commonwealth Representative any instance in 
which it is known or suspected that security classified information furnished or generated under 
the Contract has been lost or disclosed to unauthorised parties, including a representative of 
another country. 

10.10.9 All security classified information transmitted between the parties or a party and a 
Subcontractor, in Australia, whether generated in Australia or overseas, shall be subject to the 
terms of Part 2:33 of the DSM, as amended from time to time. 

10.10.10 All Communications Security (COMSEC) material transmitted between the parties or a party 
and a Subcontractor, in Australia, shall in addition to the provisions of clause 10.10.9 above, be 
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subject to the special security provisions of the Australian Department of Defence publication 
Australian Communications Security Instruction 53, as amended from time to time. 

10.10.11 All security classified information transmitted between the parties or a party and a 
Subcontractor, located overseas, whether generated in Australia or by another country, shall be 
subject to the laws of the overseas country regarding the custody and protection of security 
classified information, and to any bilateral security instrument between Australia and the 
overseas country. 

10.10.12 All Communications Security (COMSEC) material transmitted between the parties or a party 
and Subcontractor located overseas, shall be subject to approval in the first instance by the 
Director Defence Signals Directorate (DSD), in respect of Australian COMSEC material, and by 
the respective COMSEC authorities in other countries in respect of COMSEC material 
originating from those countries.  Once approved for release, the material shall be subject to the 
laws of the overseas country regarding the custody and protection of COMSEC material as 
determined by the Director DSD and to any bilateral security instrument between Australia and 
the overseas country. 

10.10.13 If there has been a breach by the Contractor, a Subcontractor, or any of their officers, 
employees or agents, of clause 10.10, the Commonwealth Representative or Oshkosh may give 
the Contractor a notice of termination for default. 

10.10.14 [Omitted] 

10.10.15 Unless otherwise agreed in writing by the Commonwealth, the Contractor shall bear the cost of 
complying with the Commonwealth’s security requirements under the Contract. 

17. Post Defence Separation Employment (prime contract clause 10.11).  For purposes of this 
clause, “Commonwealth” shall mean the Commonwealth of Australia. 

10.11.1 Except with the prior written Approval of the Commonwealth Representative, the Contractor 
shall not permit any Defence Personnel or Defence Service Provider who, at any time during the 
preceding 12 month period was engaged or involved in: 

a. the preparation or management of the Contract; 

b. the assessment or selection of the Contractor; or 

c. the planning or performance of the procurement or any activity relevant or related to the 
Contract, 

d. to perform or contribute to the performance of the Contract.  

10.11.2 To avoid doubt, the 12 month period referred to in clause 10.11.1 applies from the date which is 
12 months before the date on which the Contractor proposes that the person start performing or 
contributing to the performance of the Contract. 

10.11.3 The Commonwealth Representative shall not unreasonably withhold Approval of a person under 
clause 10.11.1 and, in making a decision, shall consider: 

a. the character and duration of the engagement, services or work that was performed by 
the person during the relevant 12 month period; 
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b. any information provided by the Contractor about the character and duration of the 
services proposed to be performed by the person under the Contract; 

c. the potential for real or perceived conflicts of interest or probity concerns to arise if the 
person performs or contributes to the performance of the Contract in the manner 
proposed under 10.11.3b, and the arrangements which the Contractor proposes to put in 
place to manage or reduce those conflicts of interest or probity concerns; 

d. any information provided by the Contractor concerning any significant effect that 
withholding Approval will have on the person’s employment or remuneration opportunities 
or the performance of the Contract; and 

e. the policy requirements set out in DMI (PERS) 1/2007 and DI(G)PERS 25–4, as 
applicable. 

10.11.4 [Omitted] 

18. Policy Requirements (prime contract clause 11.3).  
11.3.1 The Contractor shall comply with and require its officers, employees and agents to comply with 

the following Commonwealth policies of general application relevant or applicable to the 
Contract: 
a. Company ScoreCard policy as detailed in the Defence Company ScoreCard Policy 

Statement. 
b. Defence Equity and Diversity policy as detailed in the Defence Plain English Guide to 

Managing and Reporting Unacceptable Behaviour; Departmental Personnel Instruction No 
1/2001 Equity and Diversity in the Department of Defence; and Defence Instruction 
(General) Personnel 35-3 Management and Reporting of Unacceptable Behaviour; 

c. Conflicts of interest and Gifts, hospitality and sponsorship policies as detailed in DI(G) 
PERS 25–6 and DI(G) PERS 25–7; 

d. Workplace Gender Equality policy as detailed in the DPPM; 
e. Defence Stocktaking and Assurance Checking policy as detailed in DEFLOGMAN Part 2: 

Volume 5. 
f. Freedom of Information policy as detailed in the DPPM; 
g. Ozone Depleting Substances and Synthetic Greenhouse Gases policy as detailed in the 

DPPM; 
h. Maximising Employment Opportunities for Aboriginal and Torres Strait Islanders  policy as 

detailed in the DPPM;  
i. Ozone Depleting Substances and Synthetic Greenhouse Gases policy as detailed in the 

DPPM;  
j. Industry Capability Network policy as detailed in the DPPM;  
k. Work Health and Safety policy as detailed in the DPPM; and 
l. Defence Environmental policy as detailed in the DPPM. 

 
11.3.2 [Omitted]  
11.3.3 The Contractor must fully comply with any judgment against it from any Court or Tribunal 

(including overseas jurisdictions but excluding judgments under appeal or instances where the 
period for appeal or payment/settlement has not expired) relating to a breach of workplace 
relations law, work health and safety law or workers’ compensation law. 
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19. Work Health and Safety (prime contract clause 11.4 and Statement of Work (SOW) clause 9).    
For purposes of this clause, “Commonwealth” shall mean the Commonwealth of Australia.  Further, 
where in relation to a Contract: 

a. the WHS Legislation does not apply in respect of any work performed under such 
Contract; and 

b. the Commonwealth does not have any duties or obligations under the WHS Legislation in 
respect of the workers engaged or caused to be engaged by the Contractor, 

 the Contractor shall only be required to comply with clauses 11.4.2b, 11.4.3, 11.4.4, 11.4.5 and 
 11.4.12 to 11.4.17 in respect of that Contract. 

11.4.1 Without limiting the Contractor's obligations under clause 11.4, the parties acknowledge that to 
the extent that work is performed by the Contractor outside of Australia, the WHS Legislation 
does not apply to the Contractor with respect to that work. 

11.4.2 The Commonwealth and the Contractor: 

a. shall, where applicable, comply with, and the Contractor shall ensure that all 
Subcontractors comply with, the obligation under the WHS Legislation to, so far as is 
reasonably practicable, consult, co-operate and co-ordinate activities with the 
Commonwealth, the Contractor or the Subcontractors (as the case may be) and any other 
person who, concurrently with the Commonwealth, the Contractor or the Subcontractor 
(as the case may be), has a work health and safety duty under the WHS Legislation in 
relation to the same matter; and 

b. acknowledge that they have a duty under the applicable WHS Legislation to ensure, so 
far as is reasonably practicable, the health and safety of: 

(i) Commonwealth Personnel; 

(ii) Contractor personnel and Subcontractor personnel; and 

(iii) other persons, 

in connection with the Supplies or work performed under the Contract. 

11.4.3 Without limiting the application of the WHS Legislation, the Contractor acknowledges that to the 
extent that any Commonwealth Personnel: 

a. are located on the Contractor's or Subcontractor's premises in relation to the Contract; 
and 

b. whose activities in carrying out work in relation to the Contract are influenced or directed 
by the Contractor, 

such Commonwealth Personnel will be taken to be workers for the purposes of the WHS 
Legislation. 

11.4.4 The Contractor represents and warrants that: 

a. it has given careful, prudent and comprehensive consideration to the work health and 
safety implications of the work to be performed by it under the Contract; and 

b. the proposed method of performance of that work complies with, and includes a system 
for identifying and managing work health and safety risks which complies with all 
applicable legislation relating to work health and safety including the WHS Legislation. 
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11.4.5 The Contractor shall: 

a. provide the Supplies in such a way that the Commonwealth and Commonwealth 
Personnel are able to undertake any roles or obligations in connection with the Supplies 
(such as in relation to testing or auditing); and 

b. ensure that the Commonwealth and Commonwealth Personnel are able to make full use 
of the Supplies for the purposes for which they are intended, and to maintain, support 
and develop them, 

without the Commonwealth or Commonwealth Personnel contravening any legislation relating to 
work health and safety including the WHS Legislation, any applicable standards relating to work 
health and safety or any policy relating to work health and safety identified in the Contract. 

11.4.6 Without limiting the Contractor's obligations under the Contract or at law, the Contractor shall, in 
connection with the work carried out under the Contract, provide, and shall: 

a. ensure that its Subcontractors provide, 

b. [Omitted] 

to the Commonwealth Representative: 

c. within 10 Working Days (or such other period as agreed by the Commonwealth in writing) 
of a request by the Commonwealth Representative any information or copies of documentation 
requested by the Commonwealth Representative and held by the Contractor or Subcontractor 
(as the case may be) to enable the Commonwealth to comply with its obligations under the 
WHS Legislation;  

d. in respect of:  

(i)  Contractor or a Subcontractor, within 10 Working Days of receipt or submission of 
the notice, written communication or written undertaking by the Contractor or 
Subcontractor (as the case may be); or 

(ii)  [omitted], 

copies of: 

(iii)  all formal notices and written communications issued by a regulator or agent of the 
regulator under or in compliance with the applicable WHS Legislation to the 
Contractor or Subcontractor (as the case may be) relating to work health and 
safety matters; 

(iv)  all formal notices issued by a health and safety representative of the Contractor or 
Subcontractor, under or in compliance with the applicable WHS Legislation; and 

(iv)  all formal notices, written communications and written undertakings given by the 
Contractor or Subcontractor (as the case may be), to the regulator or agent of the 
regulator under or in compliance with the applicable WHS Legislation; and  

e. within 10 Working Days of a request by the Commonwealth Representative written 
assurances specifying that to the best of the Contractor's or the Subcontractor's (as the case 
may be) knowledge that it and its officers, employees, agents and Subcontractors are 
compliant with:  

 (i)  the applicable WHS Legislation; and 
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 (ii)  any relevant or applicable approved codes of practice under the Work Health and 
Safety Act 2011 (Cth) except where the Contractor complies with the WHS Legislation in 
a manner that is different from the relevant code of practice but provides a standard of 
work health and safety that is equivalent to or higher than the standard required in the 
code of practice, 

and that the Contractor or Subcontractor (as the case may be) has made reasonable enquiries 
before providing the written assurances. 

11.4.7 Without limiting clause 10.10 and any relevant foreign government restrictions, the 
Commonwealth shall provide to the Contractor in a timely manner any information or copies of 
documentation reasonably requested by the Contractor and held by the Commonwealth to enable 
the Contractor to comply with its obligations under the applicable WHS Legislation in relation to 
the Contract.  

11.4.8 The Contractor shall ensure that if the WHS Legislation requires that: 

 a. a person (including a Subcontractor): 

(i) be authorised or licensed (in accordance with the WHS Legislation) to carry out 
any works at the workplace, that person is so authorised or licensed and complies 
with any conditions of such authorisation or licence; and/or 

(ii) has prescribed qualifications or experience, or if not, is to be supervised by a 
person who has prescribed qualifications or experience (as defined in the WHS 
Legislation), that person has the required qualifications or experience or is so 
supervised; or 

b. a workplace, plant or substance (or design), or work (or class of work) be authorised or 
licensed, that workplace, plant or substance (or design), or work (or class of work) is so 
authorised or licensed. 

11.4.9 If the Contractor becomes aware of any intention on the part of a regulatory authority to cancel, 
revoke, suspend or amend an Authorisation relating to work health and safety, it shall 
immediately notify the Commonwealth giving full particulars (so far as they are known to it). 

11.4.10 Without limiting clause 10.7, the Contractor shall give and ensure that a Subcontractor gives the 
Commonwealth Representative and any person authorised by the Commonwealth 
Representative access to: 

a. premises to conduct site inspections for the purpose of monitoring the Contractor’s or the 
Subcontractor's (as the case may be) compliance with any applicable laws, 
Authorisations or Approved plans in connection with work health and safety in relation to 
the Contract; and 

b. all internal and third party audit results in relation to work health and safety in relation to 
the Supplies or work performed under the Contract. 

11.4.11 To the extent not inconsistent with the express requirements of the Contract, the Commonwealth 
Representative may direct the Contractor to take specified measures that the Commonwealth 
Representative considers reasonably necessary to comply with applicable legislation relating to 
work health and safety including the WHS Legislation in relation to the performance of the work 
under the Contract.  The Contractor shall comply with the direction unless the Contractor 
demonstrates to the reasonable satisfaction of the Commonwealth Representative that it is 
already complying with the WHS Legislation in relation to the matter to which the direction relates 
or the direction goes beyond what is reasonably necessary to achieve compliance with the WHS 
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Legislation.  The Contractor shall not be entitled to claim an extension of time as a result of 
compliance with the direction. 

11.4.12 The Contractor shall comply with clause 9 of the prime contract Statement of Work SOW (the text 
of that clause is reproduced below). 

11.4.13 The Contractor shall not provide Supplies containing ACM and shall not take ACM onto 
Commonwealth Premises in connection with providing the Supplies. 

11.4.14 The Contractor shall ensure, so far as is reasonably practicable, that the Supplies are without risk 
to the health and safety of persons who: 

a. use the Supplies for a purpose for which they were designed or manufactured; 

b. handle or store the Supplies; 

c. carry out any reasonably foreseeable activity in relation to the assembly or use of the 
Supplies for a purpose for which they were designed or manufactured, or the proper 
storage, decommissioning, dismantling, demolition or disposal of the Supplies; or 

d. may be exposed to the Supplies or whose health or safety may be affected by a use or 
activity referred to in this clause 11.4.14(a) to (c). 

11.4.15 The Contractor shall carry out, or arrange the carrying out of, any calculations, analysis, testing or 
examination that may be necessary to comply with clause 11.4.14. 

11.4.16 The Contractor shall give adequate information to the Commonwealth concerning: 

a. each purpose for which the Supplies were designed or manufactured; 

b. the results of any calculations, analysis, testing or examination referred to in clause 
11.4.15, including any hazardous properties identified by testing; and 

c. any conditions necessary to ensure that the Supplies are without risks to health and 
safety when used for a purpose for which they were designed or manufactured or when 
carrying out any activity referred to in clauses 11.4.14(a) to (c). 

11.4.17 The Contractor shall, on request, so far as is reasonably practicable, give current relevant 
information on the matters referred to in clause 11.4.16 to the Commonwealth. 

11.4.18 The Contractor acknowledges and agrees that as the manufacturer of the Supplies, the 
Contractor is aware of the risks and hazards associated with the Supplies and that it has or will 
obtain all relevant information necessary to comply with section 25 of the Work Health and Safety 
Act 2011 (Cth). The Contractor shall supply such information to its Subcontractors to carry out 
any activity in respect of this Contract, to the extent the Contractor makes a supply under the 
Contract within the meaning of section 25 of the WHS Act. 

11.4.19 [Omitted] 

11.4.20 To the extent that work to be performed by the Contractor under the Contract is construction work 
for the purposes of the: 

a. WHS Legislation, in accordance with Regulation 293 of the Work Health and Safety 
Regulations 2011 (in respect of the Commonwealth and the harmonised WHS Legislation 
of each of the States or Territories in which the construction work is carried out), the 
Contractor is engaged as the principal contractor for the construction work the subject of 
the Contract and is authorised to have management or control of the workplace and 
discharge the duties imposed on a principal contractor for the purpose of the WHS 
Legislation; 
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b. Occupational Health and Safety Regulations 2007 (Vic), in accordance with Regulation 
5.1.14 of the Occupational Health and Safety Regulations 2007 (Vic), the Contractor is 
appointed as the principal contractor for the construction work the subject of the Contract 
and is authorised to have management or control of the workplace and discharge the 
duties imposed on a principal contractor for the purpose of the Occupational Health and 
Safety Regulations 2007 (Vic); and 

c. Occupational Health and Safety Regulations 1996 (WA), in accordance with Regulation 
1.3 of the Occupational Health and Safety Regulations 1996 (WA), the Contractor is the 
main contractor for the construction work the subject of the Contract and is taken to have 
control of the site and the workplace and is required to discharge the duties imposed on a 
main contractor for the purpose of those Regulations. 

 

Statement of Work (SOW) Clause 9 

9. HEALTH, SAFETY AND ENVIRONMENT 

9.1 Problematic Substances and Problematic Sources 

9.1.1 Use of Problematic Substances 

9.1.1.1 Not Used. 

9.1.1.2 The Contractor: 

a. shall not, and shall ensure its Subcontractors do not, use, handle or store a Problematic 
Substance on Commonwealth Premises in connection with the Contract unless the Problematic 
Substance is an Approved Substance that is used, handled or stored for the purpose for which it 
is Approved in the Project Management Plan (PMP), and  

b. shall not, and shall ensure its Subcontractors do not deliver Supplies containing or emitting a 
Problematic Substance unless the Problematic Substance is an Approved Substance identified 
in, and is only used for the purposes specified in, the Hazard Log. 

9.1.1.3 Where Approved Substances are proposed to be brought onto Commonwealth Premises by the 
Contractor, or a Subcontractor, the Contractor shall notify the Commonwealth Representative of the 
maximum quantities or volumes (as applicable) and location(s) at least 10 Working Days before the 
Approved Substances are to be brought onto Commonwealth Premises. 

9.1.1.4 Without limiting clause 9.1.1.2, the Contractor may, in connection with work on Commonwealth 
Premises, discover or identify the need for a new Problematic Substance or propose a new purpose for 
an Approved Substance and, in such circumstances, the Contractor shall notify the Commonwealth 
Representative as soon as practicable thereafter and, in any event, within five Working Days. 

9.1.1.5 Where the Contractor notifies the Commonwealth Representative under clause 9.1.1.4, the 
Contractor shall: 

a. not use the Problematic Substance, except as otherwise Approved by the Commonwealth 
Representative; 

b. within 10 Working Days of the notice provided in accordance with clause 9.1.1.4, provide to the 
Commonwealth Representative: (i) an updated HSMP, in accordance with CDRL Line Number 
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MGT-1110, that includes details of the new Problematic Substance or new purpose for an 
Approved Substance; (ii) for a newly identified Problematic Substance, a Safety Data Sheet 
prepared in accordance with CDRL Line Number MGT-1100; and (iii) where a new Authorisation 
is required, evidence that the Contractor has, or will obtain in a timely manner, that Authorisation; 
and 

c. where the Commonwealth Representative does not Approve a Problematic Substance 
discovered under clause 9.1.1.4, take whatever measures are considered necessary or prudent 
by the Commonwealth Representative to remove the Problematic Substance from 
Commonwealth Premises and to avoid or mitigate the impact of that Problematic Substance. 

9.1.1.6 The Contractor shall advise the Commonwealth of the existence of a substance that is not a 
Problematic Substance, and which could be substituted for any Approved Substance without significant 
detriment to the performance of work under the Contract, as soon as practicable.  

9.2 Not Used 

9.3 Work Health and Safety 

9.3.1 Acknowledgement of WHS Advice - GFE 

9.3.1.1 The Contractor acknowledges that hazards may be present within GFE, which may be relevant to 
the Supplies or the work to be performed under the Contract. 

9.3.1.2 The Contractor further acknowledges that hazards within or relating to the installation, use, 
operation or maintenance of GFE are identified within the associated Technical Data (including operator 
and maintenance manuals, installation instructions, maintenance records and test results, as applicable), 
which provide warnings that were, at the time of publishing, considered suitable for competent persons 
that are trained in similar or related trades and professions. 

9.3.2 Acknowledgement of WHS Advice – Commonwealth Premises 

9.3.2.1 The parties acknowledge and agree that the Commonwealth Premises at which work will be 
undertaken is not known as at the Effective Date, and as such, information relating to the Commonwealth 
Premises in this clause 9.3 is incomplete. The Contractor acknowledges and agrees that the 
Commonwealth shall provide to the Contractor a CCP to complete this clause 9.3. For clarity, although 
clause 9.3 is not complete, obligations contained within this clause 9.3 shall be binding to the extent that 
they can be met without the knowledge of the Commonwealth Premises at which work will be undertaken. 

9.3.2.2 The Contractor acknowledges that Annex E to the SOW, which is available from Oshkosh upon 
request, provides a list of known hazards that are present on Commonwealth Premises where work may 
be performed under the Contract (‘the applicable Commonwealth Premises’). 

9.3.2.3 If the Contractor is in doubt as to the location of hazards (including those specified in Annex E) at 
the applicable Commonwealth Premises that could represent a risk to safety in the performance of the 
Contract, the Contractor shall perform its obligations under the Contract on the basis that these hazards 
are present, unless and until it is verified that these hazards are not present. 

9.3.3 Planning for and Management of WHS Duties 

9.3.3.1 Without limiting the Contractor’s obligations under clause 11 of the prime contract, the Contractor 
shall ensure work to be performed under the Contract involving Commonwealth Personnel on Contractor 
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or Subcontractor premises, or undertaken at the applicable Commonwealth Premises, is performed in 
accordance with the: 

a. Defence WHS Manual: 

(i) Volume 1, Part 1, Chapter 8, Contractor Safety Management; 

(ii) Volume 1, Part 3, Management of Risks; and 

(iii) Not Used; 

b. RAAFSFS site specific safety induction procedures and plans; and 

c. Not Used. 

9.3.3.2 Not Used. 

9.3.3.3 The Contractor shall address WHS compliance and management issues as part of the PMP. 

9.3.3.4 The Contractor shall provide the Supplies and perform the work under the Contract in accordance 
with clause 11.4 of the prime contract and this clause 9 of the SOW and in accordance with the WHS 
management elements of the Approved PMP. 

9.3.3.5 Not Used. 

9.3.3.6 Not used. 

9.3.3.7 Not used. 

9.3.3.8 Not used. 

9.3.3.9 The Contractor shall ensure that the Contractor’s representative consults, co-operates and co-
ordinates activities with the Commonwealth Representative and Associated Parties in relation to the 
management of WHS issues and shall ensure that Contractor and Subcontractor personnel consult, co-
operate and co-ordinate activities with Commonwealth Personnel and other workers in order to ensure 
that the work required to be performed under the Contract is performed safely. 

9.3.4 Work on Commonwealth Premises 

9.3.4.1 The Contractor shall ensure that Contractor and Subcontractor personnel who will perform work at 
the applicable Commonwealth Premises participate in safety-related induction training or site induction 
briefings provided by Defence, or Associated Parties, as applicable. The Contractor shall ensure that 
Contractor and Subcontractor personnel attending the safety-related training or site induction briefings 
are required to sign an attendance form and site safety induction form, when applicable. 

9.3.4.2 The Contractor shall participate in the Commonwealth’s WHS management programs for 
RAAFSFS and shall attend WHS management meetings, which shall be held on request. 

9.3.4.3 When the Contractor discovers a hazard at the applicable Commonwealth Premises, which is 
additional to the hazards identified under clauses 9.3.1 and 9.3.2 of the SOW, the Contractor shall: 

a. immediately provide notice to the Commonwealth Representative detailing the hazard; 
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b. if applicable, take action in accordance with clause 9.1 of the SOW; 

c. follow all instructions and directions of the Commonwealth Representative (if any) and take all 
reasonable steps to eliminate the hazard or minimise the safety risks associated with the 
identified hazard; and 

d. where a hazard cannot reasonably be eliminated, provide notice to the Commonwealth 
Representative, within 20 Working Days of discovery, that describes the risk mitigation strategy or 
strategies to be implemented by the Contractor to address the safety risks associated with the 
identified hazard. 

9.3.5 Work Health and Safety of Commonwealth Personnel on Contractor or Subcontractor Premises 

9.3.5.1 Where Commonwealth Personnel will be present at Contractor and/or Subcontractor premises, 
the Contractor shall, so far as is reasonably practicable, ensure that the physical work environment is 
without risks to health and safety and that adequate facilities are provided for the welfare of those 
Commonwealth Personnel. For Contractor and/or Subcontractor premises in locations where: 

a. the WHS Legislation applies to work performed under the Contract at that location, the 
workplace shall be managed in accordance with the code of practice approved under section 274 
of the Work Health and Safety Act 2011 (Cth), Managing the Work Environment and Facilities, 
except where the Contractor and/or Subcontractor complies with the WHS Legislation in a 
manner that is different from the relevant code of practice but provides a standard of work health 
and safety that is equivalent to or higher than the standard required in the code of practice; or  

b. otherwise, the Contractor shall, and shall ensure that Subcontractors, co-operate with the 
Commonwealth so far as is reasonably practicable to enable the Commonwealth to fulfil its 
obligations under the WHS Legislation to Commonwealth Personnel. 

9.3.5.2 Prior to the Commonwealth Personnel entering the Contractor’s and/or Subcontractors’ premises, 
the Contractor shall, when requested, facilitate WHS-related inspections, by the Commonwealth 
Representative or authorised delegate(s), of the work locations where Commonwealth Personnel will be 
present. 

9.3.5.3 The Contractor shall ensure, before or as soon as practicable after Commonwealth Personnel 
enter a Contractor’s or Subcontractor’s premises, that Commonwealth Personnel are provided with: 

a. induction training and/or other safety briefings applicable to the work and location; and 

b. access to safety procedures applicable to the work and location. 

9.3.5.4 The Commonwealth shall ensure that Commonwealth Personnel who are required to be present 
at the Contractor's or Subcontractor’s premises participate in any safety induction training and site safety 
induction briefings that are be provided by the Contractor in accordance with clause 9.3.5.3. 

9.3.5.5 The Contractor shall notify the Commonwealth Representative of corrective action requirements 
and remediation activities resulting from WHS audits applicable to the Contractor’s and Subcontractors’ 
premises where Commonwealth Personnel will be present and those corrective action requirements or 
remediation activities are related to hazards or risks that may affect the Commonwealth Personnel. 

9.4 Incident Reporting and Remediation 
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9.4.1 Without limiting the Contractor’s and Subcontractors’ obligations under the WHS Legislation, if a 
Notifiable Incident occurs in relation to: 

a. Commonwealth Personnel at Contractor or Subcontractor premises; or 

b. work performed under the Contract in relation to which the Commonwealth has duties or 
obligations under the WHS Legislation in respect of any workers engaged or caused to be 
engaged by the Contractor to perform that work or other persons,  

the Contractor shall, in respect of the Notifiable Incident: 

c. immediately provide the Commonwealth Representative with a copy of the notice required to 
be provided to the relevant Commonwealth, State or Territory regulator; 

d. promptly provide the Commonwealth Representative with copies of any notice(s) or other 
documentation issued by the relevant Commonwealth, State or Territory regulator; and 

e. within 10 Working Days of the date of notification to the relevant Commonwealth, State or 
Territory regulator, provide the Commonwealth Representative with a summary of the related 
investigations, actions to be taken, and any impact on the Contract that may result from the 
Notifiable Incident. 

9.4.2 The Contractor shall report, in accordance with the Defence WHS Manual, Volume 2, Part 5, 

Chapter 1, any Notifiable Incident that involves: 

a. Contractor or Subcontractor personnel at Commonwealth Premises; 

b. Commonwealth Personnel at Contractor or Subcontractor premises; or 

c. GFM. 

9.4.3 The Commonwealth shall immediately inform the Contractor of any Notifiable Incident involving 
Contractor personnel on Commonwealth Premises in relation to work performed under the Contract of 
which it is aware, and provide the Contractor with a copy of the notice that is provided by the 
Commonwealth to the Commonwealth regulator about the Notifiable Incident. 

9.4.4 Not Used. 

9.4.5 Not Used. 

20. Privacy (prime contract clause 11.7) 

11.7.1 The Contractor shall:  

a. if it obtains Personal Information in the course of performing the Contract, use or disclose 
that Personal Information only for the purposes of the Contract; 

b. comply with its obligations under the Privacy Act 1988 (Cth); and 

c. as a contracted service provider, not do any act or engage in any practice which, if done 
or engaged in by the Commonwealth, would be a breach of the Australian Privacy 
Principles. 

11.7.2 The Contractor shall notify the Commonwealth as soon as practicable if: 
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a. it becomes aware of a breach or possible breach of any of the obligations contained, or 
referred to, in this clause 11.7, whether by the Contractor, Subcontractor or any other 
person to whom the Personal Information has been disclosed for the purposes of the 
Contract; or 

b. in relation to Personal Information obtained in the course of performing the Contract: 

(iv) it becomes aware that a disclosure of such Personal Information may be required 
by law; or  

(v) it is approached by the Privacy Commissioner or by any individual to whom such 
Personal Information relates. 

11.7.3 The Contractor shall ensure that its officers, employees and agents who deal with Personal 
Information for the purposes of the Contract are aware of, and comply with, this clause 11.7.  

11.7.4 The Contractor shall ensure that any Subcontract entered into for the purposes of fulfilling its 
obligations under the Contract, contains provisions to ensure that the Subcontractor has the 
same awareness and obligations as the Contractor has under this clause 11.7, including the 
requirement in this clause 11.7.4 in relation to Subcontracts. 

21. Termination for Convenience (prime contract clause 12.3).     

12.3.1 In addition to any other rights it has under the Contract, the Commonwealth may at any time 
terminate the Contract or reduce the scope of the Contract by notifying the Contractor in writing. 

12.3.2 If the Commonwealth Representative issues a notice under clause 12.3.1, the Contractor shall: 

a. stop work in accordance with the notice; 

b. comply with any directions given to the Contractor by the Commonwealth; and 

c. mitigate all loss, costs (including the costs of its compliance with any directions) and 
expenses in connection with the termination, including those arising from affected 
Subcontracts.  

12.3.3 The Commonwealth shall only be liable for: 

a. payments under the payment conditions of the Contract for work conducted before the 
effective date of termination; and 

b. any reasonable costs incurred by the Contractor that are directly attributable to the 
termination, 

c. when the Contractor substantiates these amounts to the satisfaction of the 
 Commonwealth Representative. 

12.3.4 The Contractor shall not be entitled to profit anticipated on any part of the Contract terminated. 

12.3.5  [Omittted]  
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Attachment M of prime contract 

Contract No. DMO/LSD/00003/2014   GLOSSARY 

 
1. ACRONYMS AND ABBREVIATIONS 
 
Abbreviation Description 
A.B.N. Australian Business Number 
A.C.N. Australian Company Number 
A.R.B.N. Australian Registered Business Number 
ABS Australian Bureau of Statistics 
ACM Asbestos Containing Material 
ADF Australian Defence Force 
ADF AA ADF Airworthiness Authority 
AEO Authorised/Accredited Engineering Organisations 
AIC Australian Industry Capability 
AMO Authorised/Accredited Maintenance Organisations 
AMTC Australian Military Type Certificate 
ANZ Australia and New Zealand 
ATO Australian Taxation Office 
ATProcs Acceptance Test Procedures 
ATPs Acceptance Test Plans 
ATR Acceptance Test Reports 
AV&V Acceptance Verification and Validation 
CAGE Commercial and Government Entity 
BMS Battle Management System 
C3 Command, Control and Communications. 
CALS Continuous Acquisition and Life Cycle Support 
CASA Civil Aviation Safety Authority 
CASP Commonwealth Assets Stocktaking Plan 
CBT Computer Based Training 
CCB Configuration Control Board 
CCP Contract Change Proposal 
CCR Configuration Change Register 
CDRL Contract Data Requirements List 
CEI Chief Executive Instructions 
CI Configuration Item 
CITIS Contractor Integrated Technical Information Service 
CM Configuration Management 
CMP Configuration Management Plan 
CMCA Contractor Managed Commonwealth Assets 
CMS Contract Master Schedule 
COC Conditions of Contract 
COMSEC Communications Security 
COTS Commercial-Off-The-Shelf 
CP Contract Price 
CPRs Commonwealth Procurement Rules – July 2014 
CSA Configuration Status Accounting 
CSCI Computer Software Configuration Item 
CTXP Contractor Transition Plan 
CWBS Contract Work Breakdown Structure 
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DDR Detailed Design Review 
DGTA-SCI Director General Technical Airworthiness – System Certification and 
Integrity section 
DID Data Item Description 
DI(G) Defence Instruction (General) 
DISP Disposal Plan 
DMO Defence Materiel Organisation 
DOR Description of Requirement 
DPPM Defence Procurement Policy Manual October 2014 Edition 
DRB Defence Reference Book 
DWRM Defence Workplace Relations Manual 
DSM Defence Security Manual 
ECARS Equipment Certification to Access Radio Frequency Spectrum 
ECP Engineering Change Proposal 
ED Effective Date 
EIS Engineering Information System 
ENVMS Environmental Management System 
ET Electrical Technical 
FA Final Acceptance 
FACRR Facilities Readiness Review 
FCA Functional Configuration Audit 
FPS Function and Performance Specification 
FRAR Facilities Requirements Analysis Report 
G&A General and Administrative 
GFE Government Furnished Equipment 
GFI Government Furnished Information 
GFM Government Furnished Material 
GFS Government Furnished Services 
GST Australian Goods and Services Tax 
GTI Government Titled Item 
HAR Hazard Analysis Report 
HCI Human-Computer Interface 
HE Human Engineering 
HEPP Human Engineering Program Plan 
HL Hazard Log 
HRI Hazard Risk Index 
HSMP Health and Safety Management Plan 
ILS Integrated Logistic Support 
ILSR Integrated Logistic Support Requirements 
IP Intellectual Property 
ISP Integrated Support Plan 
JAS-ANZ Joint Accreditation System for Australia and New Zealand 
KPIs Key Performance Indicators 
LCC Life Cycle Cost 
LOT Life-of-Type 
LSA Logistic Support Analysis 
LSAR Logistic Support Analysis Record 
MILIS Military Integrated Logistics Information System 
MOTS Military-Off-The-Shelf 
MSR Mandated System Reviews 
NTE Not To Exceed 
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OCD Operational Concept Document 
OEM Original Equipment Manufacturer 
PB Project Budget 
PCA Physical Configuration Audit 
PDR Preliminary Design Review 
PHS&T Packaging, Handling, Storage and Transportation 
PMP Project Management Plan 
PPE Personal Protective Equipment 
PPR Provisioning Preparedness Review 
PRRL Personnel Resource Requirements List 
PSR Project Status Reports 
PV&VRP Previous V&V Results Package 
QA Quality Assurance 
QMS Quality Management System 
RAFT Replacement Aviation Fire Truck 
RFT Request For Tender 
RMP Risk Management Plan 
RPL Recommended Provisioning List 
RP Resident Personnel 
RTM Requirements Traceability Matrix 
S&Q Survey and Quote 
S&TE Support and Test Equipment 
SCR Safety Case Report 
SDD Software Design Document 
SDR System Definition Review 
SDS Safety Data Sheet 
SDSS Standard Defence Supply System 
SE Systems Engineering 
SEMP Systems Engineering Management Plan 
SIDA Strategic Industry Development Activity 
SME Small Medium Enterprises 
SMP Software Management Plan 
SOW Statement of Work 
SRR System Requirement Review 
SS System Specification 
SSPP System Safety Program Plan 
TAMM Technical Airworthiness Management Manual 
TAR Technical Airworthiness Regulator 
TD Technical Data 
TDL Technical Data List 
TDP Technical Data Plan 
TDRL Tender Data Requirement List 
TDT Technical Documentation Tree 
TEMP Test and Evaluation Management Plan 
TNGRR Training Readiness Review 
TRA Technical Regulatory Authority 
TRR Test Readiness Review 
V&V Verification and Validation 
V&VP Verification and Validation Plan 
VCRM Verification Cross Reference Matrix 
WBS Work Breakdown Structure 
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WHS Work Health and Safety 
WHSMS Work Health and Safety Management System 
 
 

2. DEFINITIONS 
Term Definition 
Acceptance means acceptance of the Supplies in accordance with clause 6.5 of the 
conditions of contract signified by the Commonwealth Representative’s 
signature of the Supplies Acceptance Certificate; and "Accept" has a 
corresponding meaning. 
 
Acceptance, Verification and Validation or Acceptance V&V 
means V&V activities conducted in accordance with clause 7.2 of the SOW for 
the purposes of achieving Acceptance of Supplies; “Verify” and “Validate” has a 
corresponding meaning. 
 
Allocated Baseline means the currently Approved documentation describing a Configuration Item’s 
functional, interoperability, and interface characteristics that are allocated from 
those of a system or higher level Configuration Item, interface requirements with 
interfacing Configuration Items, additional design constraints, and the 
Verification required to demonstrate the achievement of those specified 
characteristics. 
 
Allowable Costs means a cost incurred by the Contractor that is an allowable cost in accordance 
with the principles set out in the Defence Materiel Organisation (DMO) Cost Principles. 
 
Approval a. for a data item, has the meaning given by clause 2.3.4 of the SOW; and 
b. in every other context, means the act of the Commonwealth 
Representative approving a particular course of action as a basis for further work under the contract. 
 
Approval in either case does not constitute Acceptance; and “Approve” has a 
corresponding meaning. 
 
Approved Subcontractor 
means a Subcontractor listed in Attachment G; and "Approved Subcontract" has 
a corresponding meaning. 
 
Approved Substance means a Problematic Substance that is Approved and: 

a. identified in the Hazard Log or Materiel Safety Assessment, as applicable, 
for inclusion in the Supplies; or 

b. identified and used for the purpose(s) specified in the Approved Health 
and Safety Management Plan. 
 
Asbestos Containing Material or ACM 
has the meaning given in sub regulation 5(1) of the Work Health and Safety 
Regulations 2011 (Cth). 
 
Associated Parties means other entities (including other contractors and Commonwealth 
organizations) performing activities related to the Supplies, the Capability, or 
otherwise having a connection with the work performed under the Contract. 
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Attachment means an attachment to the Contract listed in the table of contents. 
 
Audit means a systematic, independent and documented process for obtaining audit 
evidence and evaluating it objectively to determine the extent to which audit criteria are fulfilled. 
 
Australian Industry Capability Plan 
means the plan set out at Attachment E which describes the activities and the 
methodology for the management, monitoring, verification, reporting, auditing 
and validation of the Industry Requirements set out at Attachment E. 
 
Australian Privacy Principles 
has the same meaning as in the Privacy Act 1988 (Cth) 
 
Authorization means a license, accreditation, permit, registration, regulatory approval or other 
documented authority (however described), required by law and necessary for 
the delivery of the Supplies or work to be performed under the Contract. 
 
Background IP means IP, other than Third Party IP, that: 

a. is in existence at the Effective Date or is subsequently brought into 
existence other than as a result of the performance of the Contract or any 
Approved Subcontract (or both); and 

b. is embodied in, or attaches to, the Supplies or is otherwise necessarily 
related to the functioning or operation of the Supplies. 
 
Base Date means 13 January 2013. 
 
Breakdown Spare means anything other than Consumables and includes individual parts, 
components, kits, or non-repairable assemblies that are required to complete or 
maintain a system or end item of equipment. A Repairable Item is not a 
Breakdown Spare; however, Breakdown Spares are used to repair Repairable 
Items. 
 
C-130J means the definition as provided in the Specification, Annex A to SOW. 
 
C-17 means the definition as provided in the Specification, Annex A to SOW. 
 
Capability means the ability resulting from the employment of the Mission System and the 
Support System. Capability is the power to achieve a desired operational effect 
in a nominated environment within a specified time and to sustain that effect for 
a designated period. 
 
Certification means the act of issuing a certificate that provides assurance that an entity, 
including product, service or organization, complies with a stated specification, 
standard or other requirement. 
 
Codification Data means: 

a. for items of Supplies (other than data, services, or Intellectual Property) not 
already codified in the NATO Codification System, the engineering 
drawings, standards, specifications and/or technical documentation 
required to fully identify the items designated by the Commonwealth to 
support the equipment covered by the Contract; or 
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b. for items of Supplies already codified in the NATO Codification System, the 
details of that codification. 
 
Command Control and Communications (C3) 
Means the provision of a capability to allow Command and Control functions with 
support from Communication technologies. 
 
Commercial and Government Entity (CAGE) Code 
means the code that identifies the manufacturer of an item. 
 
Commercial-in-Confidence Information 
means information (whether or not owned by the Commonwealth) that: 

a. is by its nature confidential; or 
b. the receiving party knows or ought to know is confidential, 

and includes Technical Data that is marked as Commercial-in-Confidence, but 
does not include information which: 

c. is or becomes public knowledge other than by breach of the Contract; 
d. is in the possession of a party without restriction in relation to disclosure 

before the date of receipt; or 
e. has been independently developed or acquired by the receiving party. 

 
Commonwealth Personnel 
means any officers, Defence Personnel, agents or advisers of the 
Commonwealth. 
 
Commonwealth Premises 
means any of the following that is owned or occupied by the Commonwealth: 

a. an area of land or any other place (whether or not it is enclosed or built 
on); 

b. a building or other structure; and 
c. a vehicle, vessel or aircraft. 

 
Commonwealth Representative 
means the person holding or performing the office of LAND 998 Project Manager 
or any other person appointed pursuant to the Contract as the Commonwealth 
Representative. 
 
Company ScoreCard has the meaning given by the Defence Company ScoreCard Policy Statement. 
 
Conditions of Contract or CoC 
means the terms in the part of the Contract identified as the 
'conditions of contract' 
 
Conditions of Lease means the terms in the part of the Lease identified as the 
'conditions of lease' 
 
Configuration Audit means product configuration verification accomplished by inspecting documents, 
products and records; and reviewing procedures, processes, and systems of operation to verify that the 
product has achieved its required attributes (performance requirements and functional constraints) and 
the product's design is accurately documented. Includes both functional and physical configuration 
audits. 
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Configuration Baseline (or ‘Baseline’) may have one of four possible meanings: 

a. in the context of a product means an agreed-to description of the attributes 
of a product, at a point in time, which serves as a basis for defining 
change; 

b. in the context of documentation means an approved and released 
document, or a set of documents, each of a specific revision; the purpose 
of which is to provide a defined basis for managing change; 

c. in the context of Configuration Management documents means the 
currently approved and released configuration documentation; or 

d. in the context of a software product means a released set of files 
comprising a software version and associated configuration 
documentation. 
 
Configuration Control may mean either: 

a. in the context of configuration documentation means a systematic process 
that ensures that changes to released configuration documentation are 
properly identified, documented, evaluated for impact, approved by an 
appropriate level of authority, incorporated, and verified; or 

b. in the context of a product means the configuration management activity 
concerning: the systematic proposal, justification, evaluation, coordination, 
and disposition of proposed changes; and the implementation of all 
approved and released changes into: 

(i) the applicable configurations of a product, 
(ii) associated product information, and 
(iii) supporting and interfacing products and their associated information. 

  
Configuration Identification 

a. in the context of an identification process, the unique identifiers for a 
product and its configuration documents; and 

b. in the context of a Configuration Management activity, the systematic 
process of selecting the product attributes, organizing associated 
information about the attributes, and stating the attributes. This 
Configuration Management activity encompasses the : 

(i) selection of Configuration Items, 
(ii) determination of the types of configuration documentation required for 

each Configuration item, 
(iii) issuance of numbers and other identifiers affixed tot he Configuration 

Items and to the technical documentation that defines the 
Configuration Item’s configuration, 

(iv) release of Configuration Items and their associated configuration 
documentation, and establishment of Configuration Baselines for 
Configuration Items. 
 
Configuration Item means an aggregation of hardware/software, or any of its discrete proportions 
which satisfies an end item use function and is designated for configuration management. 
 
Configuration Management (CM) means a process for establishing and maintaining consistency of a 
product’s performance, functional, and physical attributes with its requirements, design and operational 
information throughout its life. 
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Configuration Status Accounting means the configuration management activity concerning capture and 
storage of  , and access to, configuration information needed to manage products and 
product information effectively. 
 
Consumable has the same meaning as Expendable Item. 
 
Contamination means the presence in, on or under land, air or water of a substance (whether 
solid, liquid, gas, odour, heat, sound, vibration or radiation) at a concentration 
above the concentration at which the substance is normally present in, on or 
under the land, air or water in the same locality, that presents a risk of 
 
Environmental Harm, including harm to human health or any other aspect of the 
Environment, or could otherwise give rise to a risk of non-compliance with any 
statutory requirement for the protection of the Environment. 
 
Continuation Training means training that users can voluntarily undergo, or training that unit 
commanders can direct staff to undergo, on an as-required basis, in order to 
maintain currency and skill in relation to the Capability. 
 
Contract means the conditions of contract, the Attachments including the Statement of 
Work, and any document expressly incorporated as part of the Contract. 
 
Contract Change Proposal or CCP means a proposal in the format required by and submitted in 
accordance with clause 10.1 of the conditions of contract. 
 
Contract Price means the amount set out in Annex A to Attachment B. 
 
Contractor Managed Commonwealth Assets (CMCA) means any item of goods owned by the 
Commonwealth in the care, custody or control of the Contractor, its officers, employees, agents or 
Subcontractors and may include, but is not limited to, Government Furnished Material, assets stored 
as spares, assets under repair, or assets loaned to the Contractor. 
 
Conversion Training means training on the systems being provided under the Contract, which occurs 
after the Introduction into Service Training, and which is conducted throughout the Life-Of-Type (LOT) of 
the Mission System to cover attrition and replacement Personnel. 
 

 
Corrective Maintenance means those actions necessary to restore items or systems (both hardware and 
software) to a satisfactory condition or level of performance after failure or other unsatisfactory condition 
has been detected. It may be performed on any item, irrespective of whether another form of 
maintenance, (such as Preventive Maintenance), is also defined for the item. In some cases the 
Corrective Maintenance action necessary may be equivalent to a Preventive Maintenance 
task defined for the item. Corrective Maintenance may also occur as a result of a 
suspected failure, even if further investigation indicates that no actual failure occurred. 
 
Dangerous Goods has the meaning given in the Australian Code for the Transport of Dangerous 
Goods by Road and Rail (extant edition and as amended). 
 
Day means a calendar day. 
 
Defence means the Department of Defence or the Australian Defence Force. 
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Defence Personnel means an employee of the Department of Defence or a member of the 
Australian Defence Force (whether of the Permanent Forces or Reserves as defined in the Defence Act 
1903 (Cth)) and the equivalents from other organisations on exchange to Defence. 
 
Defence Purposes means any purpose within the power of the Commonwealth with respect to the 
defence of the Commonwealth and includes purposes that are necessary or incidental to that purpose. 
 
Description of Requirement means the document set out at Annex A to the SOW. 
 
Developmental System Components means all items of Support and Test Equipment (S&TE), Training 
Equipment and Packaging that either need to be developed or modified to satisfy the 
requirements of the Contract. 
 
Deviation means written authorisation to depart from the originally specified requirements 
for a product before its production. An application for a Deviation is submitted before the event, when a 
condition is identified as not being able to be achieved, such as a: 

a. test requirement, 
b. process requirement, 
c. material requirement, and 
d. quality system requirement. 

 
document includes: 

a. any paper or other materials on which there are writing, marks, figures, 
symbols or perforations having meaning for persons qualified to interpret 
them; and 

b. any article or material from which sound, images, or writings are capable of 
being reproduced with or without the aid of any other article or device. 
 
Earned Value Management System means the compliant management system detailed in clause 3.2.4 of 
the Statement of Work. 
 
Earned Value Management means the program set out in clause 3.2.4 of the SOW for integrating scope, 
schedule, and resources and for measuring project performance under the Contract. It compares the 
amount of work that was planned with what was actually earned and what was actually spent to 
determine if cost and schedule performance are as planned. It also includes the management action to 
correct deviations from the plan. 
 
Effective Date means the date on which the Contract is signed by the parties, or if signed on 
separate days, the date of the last signature. 
 

Engineering Information System or EIS means the Contractor's system, as required under clause 4.5.3 of 
the SOW, which is used and generated by the systems engineering processes to provide access to the 
relevant technical information, decisions and rationale that describe the current state of system 
development and evolution. The EIS includes information produced by the Contractor and Approved 
Subcontractors. 
 
Engineering Support means the organisation of hardware, software, materiel, facilities, Personnel, 
processes, and TD needed to enable engineering and design-management services to be competently 
provided for the Materiel System throughout its life. 
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Engineering Support includes software support. 
 
Environment in the context of environmental management, means: 

a. ecosystems and their constituent parts; 
b. natural and physical resources; 
c. the qualities and characteristics of locations, places and areas; 
d. noise; and 
e. the social, economic, aesthetic and cultural aspects of a thing mentioned 

in paragraphs a, b or c. 
 
Environmental Harm means any actual or threatened adverse impact on, or damage to, the 
Environment. 
 
Environmental Incident means any Environmental Harm or Contamination caused by or in relation to the 
Contractor’s activities. 
 
Environmental Management System has the meaning given to that term in AS/NZS ISO 14001:2004. 
 
Environmental Outcomes means the minimisation of Environmental Harm wholly or partially caused by 
the Materiel System or its use, achieved through the elimination of environmental hazards and 
minimisation of environmental risks. 
 
excepted risk for clause 8.3 of the conditions of contract, has the meaning given by clause 
8.3.2. 
 
Exchange Rate for clause 7.3 of the conditions of contract, has the meaning given by clause 
7.3.2 
 
Excluded Materials means drafts, prototypes, notes, and level 2 engineering drawings or any other 
production level (including prototype or limited production) engineering drawings or designs. For the 
avoidance of doubt Excluded Materials do not include drawings that specifically show interface 
information, space claim, dimensional boundaries or other information of sufficient detail to enable the 
use, 
 
maintenance and disposal of Supplies existing equipment for clause 3.2 of the conditions of contract, has 
the meaning given by clause 3.2.2. 
 
Expendable Item Means items which are expended, or used beyond recovery in normal use that 
includes items such as ammunition, adhesives, rivets, paint, fuel, lubricant, sealants, sheet metal, lock 
wire, nuts, bolts, cleaning materials and electrical wiring cables. 
 
Export Approval means an export licence, agreement, approval or other documented authority 
(however described) relating to export, required from the relevant authority in the country of origin and 
necessary for the provision of the Supplies. 
 
Facilities means all mobile, fixed, permanent and semi-permanent buildings, structures, 
installations, and the associated machinery, plant and utilities for the operating, engineering, 
maintenance, supply, training, and administrative elements of a Materiel System. 
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Final Acceptance means acceptance of the Materiel System in accordance with clause 6.5 of the 
conditions of contract signified by the Commonwealth Representative’s signature of the Final Acceptance 
Certificate. 
 
Final Acceptance 
Certificate means the certificate issued under clause 6.5 of the conditions of contract and 
as set out at Annex D of Attachment H. 
 
Fitted For means that the capability is not delivered with the Mission System, but the 
Mission System shall be delivered with the capability to integrate (including 
stowage, mounting, power and cable routing) the item(s) specified as Fitted For. 
 
Fitted With means in addition to any specific requirements set out in the Specification, that 
the capability is delivered with the Mission System. 
 
Foreground IP Means IP which is created under or otherwise in connection with the Contract or 
any Approved Subcontract (or both), other that Third Party IP. 
 
Function and Performance Specification or FPS means the specification set out in Part A of Annex A to 
the SOW. 
 
Functional Baseline means documentation describing a system’s/segments functional characteristics 
and the verification required to demonstrate the achievement of those specified functional characteristics.  
 
The system or segment specification establishes the functional baseline for the Mission System and 
Developmental Support System Components. 
 
Glossary means this glossary. 
 
Government Furnished Equipment or GFE means the equipment listed in Annex A to Attachment D under 
the heading “Government Furnished Equipment”. 
 
Government Furnished Information or GFI means the information referred to in Annex A to Attachment D 
under the heading “Government Furnished Material”. 
 
 
Government Furnished Material or GFM is the collective name for the GFE and GFI to be provided to the 
Contractor under the Contract and which is listed in Annex A of Attachment D. 
 
GST Act for clause 7.11 of the conditions of contract, has the meaning given by clause 
7.11.7. The expressions “adjustment note”, “taxable supply” and “tax invoice” also have the meanings 
given by clause 7.11.7. 
 
Hazardous Chemical has the meaning given in subregulation 5(1) of the Work Health and Safety 
Regulations 2011 (Cth). 
 
Integrated Logistic Support Requirements (ILSR) means the specification set out in Annex C to the SOW 
 
Imported Content means that part of the Supplies that is not Local Content or Australian 
Government charges or duties, including GST. This includes that part of the Supplies that is of overseas 
(other than New Zealand) origin and comprises all associated costs including, but not limited to, 



Oshkosh Corporation Classification: Unrestricted 

Section D2 
Revised:  2-2-15 

Page 41 
 
 

 
ANY PRINTED COPIES OF THESE TERMS AND CONDITIONS ARE UNCONTROLLED COPIES AND MAY BE OUTDATED. IT 
IS THE RESPONSIBILITY OF SUPPLIER TO VERIFY THAT IT IS IN COMPLIANCE WITH THE LATEST REVISION OF 
THESE TERMS AND CONDITIONS AS POSTED ON THE OSHKOSH PROCUREMENT WEBSITE OSN.OSHKOSHCORP.COM 
 

international freight and cartage (by other than Australian and New Zealand industry carriers), agent’s 
fees, and overseas storage. 
 
Industry Requirement means the statement in Attachment E describing a capability in technology, skills 
or equipment supportability terms, which is necessary in Australian New Zealand industry to satisfy 
Defence requirements. 
 
infringement for clause 8.4 of the conditions of contract has the meaning given by clause 8.4. 
 
Integration means the Contractor's integration tasks to deliver all (including functional) RAFT Mission 
Systems to the Commonwealth as described in the SEMP. This includes, but is not limited to: 

a. integration of Fitted For GFE to the Vehicle(s); and 
b. integration of Fitted With GFE to the Vehicle(s). 

Intellectual Property means all copyright and all rights in relation to inventions (including patent 
rights), registered and unregistered trademarks (including service marks), registered and unregistered 
designs, and circuit layouts, and any other rights resulting from intellectual activity in the industrial, 
scientific, literary and artistic fields recognised in domestic law anywhere in the world. 
 
Internal System Review means a System Review, other than a Mandated System Review, that the 
Contractor or Subcontractor conducts as part of the program of activities for the Contract. 
 
Introduction into Service Training means Training that is designed to train Personnel, who are already 
competent and qualified on existing equipment, on the new systems being provided under the Contract to 
enable those Personnel to competently operate and support the new systems. This type of Training would 
also be provided to Training Personnel. 
 
IP Plan means the plan specified in accordance with clause 3.13 of the SOW and 
included in Attachment F. 
 
Key Person means a person filling a Key Staff Position 
 
Key Staff Position means a project position that requires a person with highly specialised skills or 
such capabilities that are crucial to the success of the project, as identified in accordance with clause 3.4 
of the SOW. 
 
Latent Defect means a deficiency in design, materials or workmanship not discoverable by 
reasonable care or inspection prior to Acceptance or Final Acceptance, as the case may be which 
causes: 

a. a software failure; or 
b. a failure of Supplies other than software which falls outside the incidence of 

random failures to be expected from those supplies. 
 
Lease Means the conditions of lease, the Attachments including the Statement of Work, and any 
document expressly incorporated as part of the Lease 
 
Life Cycle Cost or LCC means the total cost to the Commonwealth of acquisition and ownership (both 
direct and indirect) of the Mission System and Support System over the Life Of Type (LOT) of the Mission 
System. The LCC includes all costs associated with acquisition, In-Service operations, logistics support, 
and disposal. 
 
Life-of-Type or LOT means the planned duration of the service life of the Mission System. For this 
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Contract, the LOT is the period of fifteen (15) years following Final Acceptance. 
 
Maintenance means all actions taken to retain material in or restore it to a specified condition 
or to restore it to serviceability. It includes inspection, condition monitoring, servicing, repair, overhaul, 
testing, calibration, rebuilding, reclamation, upgrades, modification, recovery, classification and the 
salvage of technical equipment. 
 
Maintenance Support means the organisation of hardware, software, materiel, facilities, Personnel, 
processes, and Technical Data needed to enable Maintenance services to be competently provided for 
the Materiel System. 
 
Mandated System Review 
means a System Review that is mandated in the Contract. 
 
Materiel Safety means that the Materiel Systems, including elements thereof, are, so far as is 
reasonably practicable, without risks to the health and safety of persons who: 

a. use those Materiel Systems or elements for a purpose for which they were 
designed and manufactured; 

b. handle those Materiel Systems or elements; 
c. store those Materiel Systems or elements; 
d. construct those Materiel Systems or elements; 
e. carry out any reasonably foreseeable activity in relation to the 

manufacture, assembly or use of the Materiel Systems or elements or proper storage decommissioning, 
or disposal (eg, inspection, operation, cleaning, maintenance or repair of Materiel Systems or elements); 
and 

f. are at or in the vicinity of a workplace and who are exposed to Materiel 
Systems or elements at that workplace or whose health or safety is affected by any activity referred to in 
sub-paragraph (a) to (e) above. 
 
Materiel System means the combination of the Mission System and the Support System. Maximum 
Probable Loss means the financial consequence (to the Commonwealth and to any third party) 
of a risk event occurring after taking into account any risk treatments that mitigate consequence – it is 
NOT discounted by the likelihood of it occurring. 
 
Mission System means that element of the Capability that directly performs the operational function. For 
this Contract, Mission System specifically means the RAFT Vehicle system and all systems there in, it 
encompass requirements for both Army and RAAF. 
 
month means a calendar month. 
 
Moral Rights means: 

a. a right of attribution of authorship; 
b. a right not to have authorship falsely attributed; or 
c. a right of integrity of authorship. 

 
New Resources means Support Resources that require development, and may include Support 
and Test Equipment, Facilities, new or restructured personnel skills, Training Equipment or Training 
Materials, new or special transportation systems, new computer resources, and new repair, test, or 
inspection techniques or procedures to support new design plans or technology. 
 
Non-Development Item means material available from a wide variety of sources (including COTS items). 
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An NDI does not require any development effort to meet specific Commonwealth requirements. 
 
Notifiable Incident has the meaning given in sections 35 to 37 of the Work Health and Safety Act 
2011 (Cth). 
 
Operating Support means the organisation of hardware, software, materiel, facilities, Personnel, 
processes and TD needed to enable the Mission System to be competently operated throughout its LOT. 
 
Other Capabilities means Capabilities that are currently maintained or that will be introduced by the 
Commonwealth and/or by third parties under separate contractual arrangements with the Commonwealth, 
and which interoperate and/or integrate with the Materiel System. 
 
Ozone Depleting Substance means any substance identified as having ozone depleting potential in the 
Ozone Protection and Synthetic Greenhouse Gas Management Act 1989 or any regulations made under 
that Act. 
 
Packaging means the wrapping, container, cushioning materials, and palletisation 
materials, as required, in which an item is delivered, handled, stored or distributed until required for use or 
to be disposed of. 
 
Personal Information has the same meaning as in the Privacy Act 1988. 
 
Personnel means all staff required to operate, support, and dispose of the Materiel System, 
including Commonwealth, Contractor (Support), and Subcontractors (Support). 
 
Physical Configuration Audit (PCA) means the formal examination of the "as-built" configuration of a 
Configuration Item against its technical documentation to establish or verify the Configuration 
Item's Product Baseline. 
 
Prescribed Activities means: 

a. the use, handling or storage of: 
(i) a prohibited carcinogen, restricted carcinogen or lead, each as 

defined in subregulation 5(1) of the Work Health and Safety 
Regulations 2011 (Cth); or 

(ii) Hazardous Chemicals the use of which is restricted under 
regulation 382 of the Work Health and Safety Regulations 2011 
(Cth) including polychlorinated biphenyls; 

b. unless otherwise agreed by the Commonwealth, Hazardous Chemicals 
that are defined in the Work Health and Safety Regulations 2011 (Cth) as: 

(i) Schedule 11 Hazardous Chemicals exceeding manifest quantities; 
or 

(ii) Schedule 15 Chemicals where the applicable State or Territory 
regulator has determined the storage facility to be a major hazard 
facility; 

c. the use, handling or storage of a Problematic Source; 
d. the use, handling or storage of ordnance; 
e. high risk work as defined in subregulation 5(1) of the Work Health and 

Safety Regulations 2011 (Cth) that requires dedicated work plans; 
f. electrical work on energised electrical equipment as contemplated by the 

Work Health and Safety Regulations 2011 (Cth); 
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g. high risk construction work, demolition work or excavation work, each as 
defined in subregulation 5(1) of the Work Health and Safety Regulations 
2011 (Cth); 

h. work involving ACM as defined in subregulation 419(2) of the Work Health 
and Safety Regulations 2011 (Cth); 

i. work that requires a confined space entry permit in accordance with Work 
Health and Safety Regulations 2011 (Cth); or 

j. remote or isolated work as detailed in subregulation 48(3) of the Work 
Health and Safety Regulations 2011 (Cth). 
 
Preventive Maintenance means all scheduled Maintenance actions performed to retain the systems in a 
serviceable condition, to ascertain the condition and correct functioning of the system hardware or 
software, and to improve the reliability of the systems by providing systematic inspection, detection, 
prevention and delaying of known failure modes. Preventive Maintenance tasks include: 

a. scheduled inspection on-condition tasks; 
b. scheduled inspection Failure-finding tasks; 
c. scheduled removal rework tasks; and 
d. scheduled removal discard tasks. 

 
Price Adjustment Date means the last Working Day of the month that is twelve calendar months from 
the Base Date and the last Working Day of the month occurring each twelve calendar months thereafter. 
 
Privacy Commissioner has the same meaning as in the Australian Information Commissioner Act 2010 
(Cth) 
 
Problem Resolution System means the Contractor’s closed-loop system, as required under clause 7.1.6 
of the SOW, for collecting, classifying, and documenting data in relation to failures, problems and faults, 
and for defining corresponding corrective actions and V&V activities. 
 
Problematic Source means a source of ionising or non-ionising radiation, from a material or apparatus, 
that is required to be licenced with the Australian Radiation Protection and Nuclear Safety Authority. 
 
Problematic Substance means an Ozone Depleting Substance, Synthetic Greenhouse Gas, Dangerous 
Good or Hazardous Chemical. 
 
Process Audit means a systematic, independent and documented review of a process (a process being a 
set of interrelated or interacting activities which transforms inputs into outcomes) resulting in the obtaining 
of audit evidence and evaluating such evidence to objectively determine the extent to which the process 
complies with stated requirements. The review may include any documentation and records associated 
with the process. 
 
Product Audit means a systematic, independent and documented review of a product (a product being 
the result of a process) resulting in the obtaining of audit evidence and evaluating such evidence to 
objectively determine the extent to which the product complies with stated requirements. The review may 
include the inspection of the product and analysis of its processes documentation and records. 
 
Product Baseline means the Approved documentation describing all of the necessary functional and 
physical characteristics of the Configuration Item including product specification, drawings, interface 
control documents and comparable elements of software specific documentation necessary for 
production. The Product Baseline for prototypes will be set following successful completion of 
the Detailed Design Review. The Product Baseline for production will be set 
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following successful completion of the Physical Configuration Audit. 
 
Project of Concern means any project or sustainment activity identified by the Minister for Defence 
and/or the Minister for Defence Materiel as a Project of Concern on the list held by Defence known as the 
Projects of Concern list. 
 
Quality means the degree to which a set of inherent characteristics fulfils requirements. 
 
Quality Assurance means that part of Quality Management focused on providing confidence that 
Quality Requirements will be fulfilled. 
 
Quality Management means coordinated activities to direct and control an organisation with regard to 
Quality. 
 
Quality Management System (QMS) means a management system to direct and control an organisation 
with regard to Quality. 
 
Related Body Corporate Has the meaning as given by section 9 of the Corporations Act 2001. 
 
Repairable Item means an item that when unserviceable can be reconditioned or economically 
repaired to a serviceable state for further use. 
 
Resident Personnel means the Commonwealth Personnel and Commonwealth engaged contractors 
and representatives located at the Contractor’s and Subcontractor’s premises for the purpose of the 
Contract. 
 
Review in relation to a data item, means the process of verifying that a data item 
complies with its documented requirements. 
 
S&Q Services means the items identified as S&Q Services in the SOW. 
 
Safety Outcomes means the achievement of Materiel Safety through the identification of foreseeable 
hazards that could give rise to risks to health and safety and the elimination, so far as is reasonably 
practicable, of risks to health and safety and where elimination is not reasonably practicable, the 
minimisation of risks to health and safety so far as is reasonably practicable. 
 
Schedule 11 Hazardous Chemical has the meaning given in subregulation 5(1) of the Work Health and 
Safety Regulations 2011 (Cth). 
 
Schedule 15 Chemical has the meaning given in subregulation 5(1) of the Work Health and Safety 
Regulations 2011 (Cth). 
 
Service Provider means a person, other than Defence Personnel, involved in Defence work or 
engaged by the Department of Defence or the Australian Defence Force. 
 
Software Design Data means data which describes the internal design and operation of a software 
program and its interface with the external software and hardware systems in which it operates including 
explanations of particular codes, standard headers or distinct procedures (with reference to inputs, 
outputs and processing). 
 
Software Update means, in relation to software (including Software Design Data and Source 
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Code): 

a. a new release of or change to that software (which is designed to 
overcome errors or malfunctions in, or designed to improve the operation 
of, the software); or 

b. a new version of that software (which is designed to enhance or provide 
extra functionality to that software). 
 
Source Code means the expression of software in human readable language which is 
necessary for the understanding, maintaining, modifying, correction and enhancing of that software. 
Spare means an item that is a Repairable Item (RI), Breakdown Spare (BDS), or Consumable that is not 
currently fitted to an end item or system. 
 
Specification a detailed statement of a set of requirements to be satisfied by a material, 
product, system or process, indicating the procedures for checking compliance with these requirements. It 
may take the form of either a standard produced for common and repeated use, or a publication, which 
defines a unique product or process, and may incorporate reference to published standards. 
 
Standard a document, established by consensus and approved by a recognized body, that provides, for 
common and repeated use, rules, guidelines or characteristics for activities or their results, aimed at the 
achievement of the optimum degree of order in a given context. 
 
Statement of Work means the statement of the work at Attachment A including the Annexes to the 
SOW and any specifications referred to in the SOW. 
 
Strategic Industry Development Activity means an activity that: 

. provides Australian industry with the skills, technology and infrastructure to 
support the Australian Defence Force and its equipment throughout its 
service life; 

b. does not form part of the Supplies; and 
c. complements specified Local Content in achieving the Industry 

Requirements. 
 
Subcontractor means any person that for the purposes of the Contract, furnishes Supplies 
directly to the Contractor or indirectly to the Contractor through another person and includes Approved 
Subcontractors; and “Subcontract” has a corresponding meaning. 
 
Subcontractor(S) means a subcontractor to the Contractor (Support). 
 
Supplies means goods and services including Intellectual Property and Technical Data required to be 
supplied under the Contract and includes items acquired in order to be incorporated in the Supplies. 
 
Supplies Acceptance Certificate means the certificate issued under clause 6.4 of the conditions of 
contract as set out at Annex F to Attachment H. 
 
Supply Support means the organisation of hardware, software, materiel, facilities, Personnel, 
processes, and Technical Data needed to enable supply services to be competently provided for the 
Materiel System throughout its LOT. Supply Support also includes the Supply Resources of spares, piece 
parts, consumables and packaging materials. 
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Support and Test Equipment means the equipment needed to support the operation, support and 
disposal of the Mission System and Support System Components, as and when required, throughout the 
life of the Materiel System. S&TE includes ground handling equipment, tools, personal protective 
equipment, metrology and calibration equipment, test equipment and automated test equipment, and 
diagnostic software for support equipment maintenance. S&TE does not include either Training 
Equipment or Mission System equipment that is used by the Mission System when it is directly engaged 
in the performance of its mission. 
 
Support Resources means the physical products (including Spares), equipment, materials, facilities, 
Technical Data, Personnel, and any other physical resources required to operate and support all or a 
particular part of the Mission System as the case requires. 
 
Support System means the sum of the existing support infrastructure (including that of the 
Commonwealth, the Contractors (Support) and Subcontractors (Support)) and the additional support 
elements being generated under the Contract to enable the Mission System to be effectively supported so 
that can meet its operational requirements. The Support System includes support required for Support 
System Components. 
 
Support System Components means the physical end-items of the Support System that can be defined 
using a specification. Support System Components are a subset of Support Resources 
and include packaging, Technical Data, equipment, materials, and facilities, as well as spares and other 
physical components required for the support of those Support System end-items. Support System 
Components do not include personnel or spares for the Mission System. 
 
Support System Constituent Capabilities Means the five subsystems of the Support System, including 
Operating Support, Engineering Support, Maintenance Support, Supply Support, and Training Support.     
 
Each Support System Constituent Capability involves the following organisations: the Commonwealth, in-
service support contractors (including the Contractor) and in-service support subcontractors (including 
Subcontractors). 
 
Supportability means the degree to which the Mission System design characteristics and the 
planned or existing Support System enable preparedness requirements to be met. 
 
Supportability Related Design Factors means those supportability factors that affect the design of an item. 
Examples include inherent reliability and maintainability values, testability values, and transportability 
characteristics. 
 
Surveillance means continual monitoring and verification of the status of an entity and analysis of records 
to ensure that specified requirements are being fulfilled (the entity could be a system, process, product, 
project, contract etc). 
 
Sustainment Training means training that is conducted as part of career, trade and specialist courses 
in the Australian Defence organisation in relation to the Capability. 
 
Synthetic Greenhouse Gas means any gas identified as a Synthetic Greenhouse Gas in the Ozone 
Protection and Synthetic Greenhouse Gas Management Act 1989 (Cth) or in any regulations made under 
that Act. 
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System Audit means a systematic, independent and documented review of a system (a system being a 
set of interrelated or interacting elements) resulting in the obtaining of audit evidence and evaluating such 
evidence to objectively determine the extent to which the system and its associated processes, 
documentation and records comply with stated requirements. The review may include any elements of 
the system [derived from AS NZS ISO 9000:2000]. 
 
System Review means an event at which the progress of the technical effort (including that of 
engineering and integrated logistics support) is assessed relative to its governing plans and technical and 
contractual requirements. 
 
Systems Engineering includes the technical and management efforts of directing and controlling a 
totally integrated engineering effort of a system or program. SE includes the effort to define the system 
and the integrated planning and control of the technical program efforts of design engineering, specialty 
engineering, production engineering, and integrated test planning. SE also includes the effort 
to transform an operational need or statement of deficiency into a description of system requirements and 
a preferred system configuration. 
 
Technical Data or TD means all technical know-how and information reduced to a material form 
produced, acquired or used by the Contractor or Subcontractors in relation to the Supplies and includes 
all data, databases, manuals, handbooks, designs, standards, specifications, reports, writings, models, 
sketches, plans, drawings, calculations, Source Code, Software Design Data, test results, software and 
Software Updates and other items describing or providing information relating to the Supplies or their 
operations. 
 
Technical Integrity refers to an item’s fitness for service, safety and compliance with regulations for 
environmental protection. 
 
Technical Regulatory Authority is organisation authorised by a single Service Chief to issue instructions 
for the technical regulation of a nominated type of Defence materiel. 
 
Party IP means that IP which is owned by a party other than the Commonwealth, Contractor or Approved 
Subcontractors and is embodied in the Supplies, or attaches to the Supplies or is otherwise necessarily 
related to the functioning or operation of the Supplies, and is not limited to COTS items. 
 
Training means the processes, systems, materials, resources, and services for bringing Personnel to the 
required standard of competency by instruction, practice or other prescribed methodology. 
 
Training Equipment means any item of equipment required to perform training. 
 
Training Materials means material, not contained in a Publication, necessary for a suitably qualified 
instructor to effectively and efficiently conduct a sequence of training given a body of students who meet 
the defined entry requirements. This material includes lesson scripts, assessment instruments (including 
recording/tracking tools), training aids, student precis, exams, mass briefs, sorties, and, if applicable, 
computer-based training hardware, software and manuals. 
 
Training Support means the organisation of hardware, software, material, facilities, Personnel, processes, 
and Technical Data needed to enable training services to be competently provided for the Materiel 
System. 
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Turn-Around-Time means that element of time needed to transport, service, repair, or check out an item 
for recommitment. This constitutes the time that it takes a Spare to go through the complete cycle from 
dispatch to the Contractor, through Contractor repair and return to the Spares inventory ready for use. 
 
Validation means confirmation by examination and provision of objective evidence that the specific 
intended use or application of a product or service, or aggregation of products and services, is 
accomplished in an intended usage environment. 
 
“Validate” and “Validated” have corresponding meanings. 
 
Verification means confirmation by examination and provision of objective evidence that specified 
requirements to which a product or service, or aggregation of products and services, is built, coded, 
assembled and provided have been fulfilled;  and “Verify” has a corresponding meaning. 
 
WHS Legislation means: 

a. the Work Health and Safety Act 2011 (Cth) and the Work Health and 
Safety Regulations 2011 (Cth); and 

b. any corresponding WHS law as defined in section 4 of the Work Health 
and Safety Act 2011 (Cth). 
 
WHS Management System has the meaning given to OHS Management System in AS/NZS 4801:2001. 
Warranty period for clause 9.2 of the conditions of contract, has the meaning given by clause 9.2.1. 
 
Work Breakdown Structure (WBS) has the meaning given in DEF(AUST) 5664A – Work Breakdown 
Structures for Defence Materiel Projects. 
 
Workforce Development Threshold means the minimum percentage of the total ANZ Defence 
industry staff involved in the Contract, who are required to participate in Workforce Development for the 
duration of the Contract. 
 
Working Day in relation to the doing of an action in a place means any day other than a Saturday, Sunday 
or public holiday in that place. 
 
 
 
3. REFERENCED DOCUMENTS 
 
Reference Description 
AAP 2002.001 Manual of Training Policies and Procedures 
AAP 5030.001 RAAF Publication System – Technical and Non-Technical Manuals 
AAP 5102.003 Military Standard 1388-1A/2B and ADF Unique Requirements 
AAP 7001.048 ADF Airworthiness Manual 
AAP 7001.053 Technical Airworthiness Management Manual 
AAP 7001.054 Airworthiness Design Requirements Manual 
AAP 7001.059 ADF Aviation Maintenance Management Manual 
ACSI 53 Australian Department of Defence publication –Australian Communications Security Instruction 
53 
ADFP 561 – Joint Communications Radio Frequency Spectrum Management 
ANSI/AIAA G-043-1992 American National Standards Institute / American Institute of 
Aeronautics and Astronautics, Guide for the Preparation of Operational Concept Documents, 1993 
ANSI/EIA-649 National Consensus Standard for Configuration Management 
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ARPANSA Radiation Protection Series No. 3 
Radiation Protection Standard for Maximum Exposure Levels to 
Radiofrequency Fields – 3 kHz to 300 GHz (2002) 
AS 3925.1 Software Quality Assurance Part 1 : Plans 
AS/NZS 3907:1996 (ISO 10007:1995) 
Quality Management Guidelines for Configuration Management 
AS/NZS 4360 – 1999 Risk Management 
AS/NZS 4801:2001 Occupational health and safety management systems—Specification 
with guidance for use 
AS/NZS ISO 10005:1995 
Quality Management – Guidelines for Quality Plans 
AS/NZS ISO 8402:1994 Quality Management and Quality Assurance 
AS/NZS ISO 9000.2 Quality management and quality assurance standards 
AS/NZS ISO 9001:2000 Quality Systems – Model for quality assurance in design, development, 
production, installation and servicing 
AS/NZS ISO 9002:1994 Quality Systems – Model for quality assurance in production, 
installation and servicing 
AS/NZS ISO 9000:2000 Quality Management Systems - Fundamentals and Vocabulary 
AS/NZS ISO 9004:2000 Quality Management Systems – Guidelines for Performance 
Improvements 
AS/NZS ISO 14001:2004 Environmental management systems—Requirements with guidance 
for use 
AS/NZS ISO 19011: 2003 Guidelines for Quality and/or Environmental Management Systems 
Auditing 
AS/NZS ISO/IEC 12207: 1997 Information Technology – Software Life Cycle Processes 
ASNZS 15939:2003 (ISO/IEC 15939:2002) Information Technology - Software Measurement Process 
ASD S1000D International Specification for Technical Publications Utilizing a 
Common Source Database 
CPGs Commonwealth Procurement Guidelines – January 2005 Auditor-General Act 1997 
Code of Practice, Managing the Work Environment and Facilities 
(an approved code of practice under section 274 of the WHS Act) 
Code of Practice, Preparation of Safety Data Sheets for Hazardous Chemicals 
(an approved code of practice under section 274 of the WHS Act) 
Copyright Act 1968 
Corporations Act 2001 
DEF STAN 05-57 Ministry of Defence, Defence Standard, Configuration Management of 
Defence Materiel 
DEF(AUST) 1000C ADF Packaging 
DEF(AUST) 5085B Engineering Drawing - Acquisition and Preparation for Defence 
Equipment 
DEF(AUST) 5629B Production of Military Technical Manuals 
DEF(AUST) 5664 Work Breakdown Structures for Defence Materiel Projects - Policy and 
Guidelines 
DEF(AUST) 5679 The Procurement of Computer-Based Safety Critical Systems 
DEF(AUST) 5692 Logistic Support Analysis Record Requirements for the Australian 
Defence Organisation 
DEF(AUST) 9009A Designing for Aerial Delivery of Equipment by Fixed and Rotary Wing 
Aircraft 
DEFLOGMAN Part 2: Vol. 5 
Defence Logistics Manual: Defence Inventory and Assets Manual 
Defence Company ScoreCard Policy Statement, July 2001 
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Defence Corporate Radiation Safety Management System 
Defence IP Policy “Getting Smarter about Knowledge Rights” 
Defence Work Health and Safety (WHS) Manual Designs Act 2003 
DI(AF) AAP 2002.001 Manual of Training Policies and Procedures 
DI(AF) AAP 5030.001 RAAF Publication System Technical & Non-Technical Manuals 
DI(AF) AAP 7001.006-1 Technical Maintenance Control and Associated Documentation 
DI(AF) AAP 7001.006-2 Technical Maintenance Control and Associated Documentation 
DI(AF) AAP 7001.025 Configuration Management Manual 
DI(G) LOG 03-2 Defence Policy on Acquisition and Management of Technical Data 
DI(G) LOG 03-4 Defence Policy on Life Cycle Costing Analysis 
DI(G) LOG 4-3-008 Disposal of Defence Assets 
DI(G) OPS 07-14 Management of Defence Use of the Radio Frequency Spectrum 
DI(G) LOG 08-16 Defence Policy on Codification 
DI-HFAC-80740A Human Engineering Program Plan (HEPP) DID 
DI-IPSC-81427A Software Development Plan (SDP) DID 
DI-IPSC-81428A Software Installation Plan (SIP) DID 
DI-IPSC-81429A Software Transition Plan (STrP) DID 
DI-IPSC-81431A System/Subsystem Specification (SSS) DID 
DI-IPSC-81432A System/Subsystem Design Description (SSDD) DID 
DI-IPSC-81433A Software Requirements Specification (SRS) DID 
DI-IPSC-81434A Interface Requirements Specification (IRS) DID 
DI-IPSC-81435A Software Design Description (SDD) DID 
DI-IPSC-81436A Interface Design Description (IDD) DID 
DI-IPSC-81437A Database Design Description (DBDD) DID 
DI-IPSC-81438A Software Test Plan (STP) DID 
DI-IPSC-81439A Software Test Description (STD) DID 
DI-IPSC-81440A Software Test Report (STR) DID 
DI-IPSC-81441A Software Product Specification (SPS) DID 
DI-IPSC-81442A Software Version Description (SVD) DID 
DI-SESS-81632 Interface Specification 
DI-IPSC-81443A Software User Manual (SUM) DID 
DI-IPSC-81444A Software Center Operator Manual (SCOM) DID 
DI-IPSC-81445A Software Input/Output Manual (SIOM) DID 
DI-IPSC-81446A Computer Operation Manual (COM) DID 
DI-IPSC-81447A Computer Programming Manual (CPM) DID 
DI-IPSC-81448A Firmware Support Manual (FSM) DID 
DIMPI 9/99 Policy for the Payment of Radio Frequency Spectrum Charges 
DPPM Defence Procurement Policy Manual October 2014 Edition 
DWRM Defence Workplace Relations Manual 
DSM Defence Security Manual, in force from time to time 
EIA-632-1998 Processes for Engineering a System 
EIA-649 National Consensus Standard for Configuration Management 
EIA-836 Configuration Management Data Exchange and Interoperability 
General A 021 Preparation of Electrical And Mechanical Engineering Instructions 
(EMEI) 
GHS Globally Harmonised System of Classification and Labelling of Chemicals, Third Revised Edition 
GST Act A New Tax System (Goods and Services Tax) Act 1999 
Hazardous Substances Information System (HSIS) 
IEEE Std 1471-2000 Recommended Practice for Architectural Description of Software- Intensive Systems 
Interim Defence Procurement Complaints Handling Policy 
ISO 10007:1995(E) Quality Management - Guidelines for Configuration Management 
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ISO 10918 JPEG 
ISO 216 Writing Paper and Certain Classes of Printed Matter – Trimmer Sizes – A and B series 
ISO 9001:2000 Quality Management Systems Requirements 
ISO/IEC 15939 Information Technology - Software Measurement Process 
Judiciary Act 1903 
MIL-HDBK-1467 Acquisition of Software Environments and Support Software 
MIL-HDBK-2165 Testability Handbook for Systems and Equipment 
MIL-HDBK-217F Reliability Prediction of Electronic Equipment 
MIL-HDBK-46855A Human Engineering Guidelines for Military Systems, Equipment and 
Facilities 
MIL-HDBK-470A Designing and Developing Maintainable Products and Systems Vol 1 & 
Vol 2 
MIL-HDBK-472 Maintainability Prediction 
MIL-HDBK-502 Acquisition Logistics 
MIL-HDBK-61A (SE) Configuration Management Guidance 
MIL-HDBK-727 Design Guidance for Producibility 
MIL-HDBK-781A Reliability Test Methods, Plans, and Environments for Engineering 
Development, Qualification, and Production 
MIL-HDBK-881 Work Breakdown Structure 
MIL-M-38781 Manual of Checklists and Source data, Storage and Maintenance Procedures 
MIL-PRF-28000 Digital Representation for Communication of Product Data: IGES 
Application Subsets and IGES Application Protocols 
MIL-PRF-28001 Markup Requirements and Generic Style Specification for Electronic Printed Output and 
Exchange of Text 
MIL-PRF-28002 Raster Graphics Representation in Binary Format 
MIL-PRF-28003 Digital Representation for Communication of Illustration Data: CGM 
Application Profile 
MIL-PRF-87268A Interactive Electronic Technical Manuals: General Content, Style, 
Format, and User-Interaction Requirements 
MIL-PRF-87269 Database Revisable: For the Support of Interactive Electronic 
Technical Manuals 
MIL-STD- 2361A Interface Standard, Digital Publication Development 
MIL-STD-1388-1A Logistic Support Analysis 
MIL-STD-1388-2B DOD Requirements for a Logistics Support Analysis Record 
MIL-STD-1390D Level of Repair Analysis (LORA) 
MIL-STD-1472F Human Engineering 
MIL-STD-1521B Technical Reviews and Audits for Systems, Equipment and Computer 
Software 
MIL-STD-1629A Procedures for Performing a Failure Mode, Effects & Critically Analysis 
MIL-STD-1818A Electromagnetic Effects Requirements for Systems 
MIL-STD-1840 Automated Interchange of Technical Information 
MIL-STD-2165A Testability Program for Systems and Equipment 
MIL-STD-2173 Reliability-Centered Maintenance Requirements for Naval Aircraft, 
Weapons Systems and Support Equipment 
MIL-STD-2549 Configuration Management Data Interface 
MIL-STD-38784A Standard Practice for Technical Manuals: General Style and Format 
Requirements 
MIL-STD-40051A Preparation of Digital Technical Information for Multi-Output 
Presentation of Technical Manuals 
MIL-STD-461 Requirements for the Control of Electromagnetic Interference 
Emissions and Susceptibility 



Oshkosh Corporation Classification: Unrestricted 

Section D2 
Revised:  2-2-15 

Page 53 
 
 

 
ANY PRINTED COPIES OF THESE TERMS AND CONDITIONS ARE UNCONTROLLED COPIES AND MAY BE OUTDATED. IT 
IS THE RESPONSIBILITY OF SUPPLIER TO VERIFY THAT IT IS IN COMPLIANCE WITH THE LATEST REVISION OF 
THESE TERMS AND CONDITIONS AS POSTED ON THE OSHKOSH PROCUREMENT WEBSITE OSN.OSHKOSHCORP.COM 
 

MIL-STD-464 Electromagnetic Environmental Effects Requirements for Systems 
MIL-STD-470B Maintainability Program for Systems and Equipment 
MIL-STD-471A Maintainability Verification/Demonstration/Evaluation 
MIL-STD-490A Specification Practices 
MIL-STD-704E Aircraft Electric Power Characteristics 
MIL-STD-756B Reliability Modelling and Prediction 
MIL-STD-781D Reliability Testing for Engineering Development, Qualification & 
Production 
MIL-STD-785B Reliability Program for Systems and Equipment Development & 
Production 
MIL-STD-882E Department of Defense Standard Practice – System Safety 
MIL-STD-961E Defense and Program-unique Specifications Format and Content 
MIL-STD-973 Configuration Management 
MIL-STD-974 Contractor Integrated Technical Information Service 
MLW 3.4.2 Manual of Land Warfare 
MSDI Log 07-1 Maritime Systems Division Instruction, Configuration Management 
NATO Standardisation Agreement (STANAG) 4177 
Ozone Protection and Synthetic Greenhouse Gas Management Act 1989 (Cth) 
Patents Act 1990 
Privacy Act 1988 
Radiocommunications Act 1992 
RAN Training System Manual 
RTCA/DO-178B Software Considerations in Airborne Systems and Equipment Certification 
SAE ARP4754 Certification Considerations for Highly Integrated or Complex Aircraft Systems 
STANAG 4177 Codification of Items of Supply - Uniform System of Data Acquisition 
TRAMM Technical Regulation of Army Materiel Manual 
United Nations Convention on Contracts for the International Sale of Goods 
United Nations Convention on Contracts for the International Sale of Goods 
WHS Act Work Health and Safety Act 2011 (Cth) 
WHS Regulations Work Health and Safety Regulations 2011 (Cth) 
Workplace Gender Equality Act 2012 (Cth) 
DMO Cost Principles, as amended from time to time 
Australian Consumer Law (Schedule 2 to the Competition and Consumer Act 2010) 
 
4. WBS DICTIONARY FOR ELECTRONIC/AUTOMATED SOFTWARE SYSTEM 
 
WBS Element Definition 
 
Mission System  
This element includes the hardware and software used to accomplish the 
primary mission of the defence materiel item. 
This element includes all integration, assembly, test and checkout, as well 
as all technical and management activities associated with individual 
hardware/software elements 
This element also includes the integration, assembly, test and checkout 
associated with the overall MS. When the electronic/automated software 
system comprises several MSs, each will be listed separately at level 2. 
Support System This element includes all of the physical support deliverables being 
generated under the Contract, including any effort associated with the 
acquisition of, and/or the design, development and production of those 
physical deliverables. 
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Includes any effort associated with delivery, installation, integration, and 
check out. 
Includes the acquisition, design, development and production of any 
logistics resources associated with those physical deliverables (ie, the 
logistics resources required for the support of Support System elements 
such as Facilities, S&TE, etc). 
 
Integrated Logistics Support 
 
This element includes the overall planning, directing, and controlling of 
the ILS function. 
This element includes the effort associated with the logistics-analysis 
processes, the outcome of which result in the identification of the logistics 
resources (both range and scale) required to support both the Mission 
System and the Support System. 
Excludes the acquisition of, and/or the design, development and 
production of specific Support System Components (eg, S&TE, Facilities, 
Software Support Environment, Training Equipment and Materials, etc). 
These activities are covered under the individual Support System 
elements themselves. 
Excludes the acquisition, design, development and production of the 
logistics resources required for the support of the individual Support 
System elements themselves. 
 
Platform Integration  
 
This element includes the effort involved in providing technical and 
engineering services to the platform manufacturer or integrator during the 
installation and integration of the Mission System into the host vehicle. 
Project Management This element includes the business and administrative planning, 
organising, directing, coordinating, controlling, and approval actions 
designated to accomplish overall program objectives which are not 
associated with specific hardware elements and are not included in 
systems engineering. 
This element includes cost, schedule, performance measurement 
management, warranty administration, contract management, data 
management, vendor liaison, subcontract management, risk, IV&V 
activities, lifecycle cost, transition to operational service, Australian 
Industry Capability, intellectual property. 
 
Systems Engineering  
 
This element includes the technical and management efforts of directing 
and controlling a totally integrated engineering effort of a system or 
program. 
This element includes the effort to define the system and the integrated 
planning and control of the technical program efforts of design 
engineering, specialty engineering, production engineering, and 
integrated test planning. 
This element also includes the effort to transform an operational need or 
statement of deficiency into a description of system requirements and a 
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preferred system configuration. 
 
 
Verification and Validation 
 
This element includes V&V management and infrastructure for both the 
Mission System and the Support System as well as the actual V&V for all 
phases of the project. 
This element includes processes that demonstrate that the engineering 
design and development process is complete, demonstrate that the 
design risks have been minimised, demonstrate that the system will meet 
specifications and determine whether the engineering design is 
supportable (practical, maintainable, safe, etc.) for operational use. 
This element includes such tests as system demonstration, flight tests, 
sea trials, mobility demonstrations, stability tests, qualification operational 
test and evaluation , etc., and support thereto, required to prove the 
operational capability of the deliverable system 
This element also includes logistics testing efforts to evaluate the 
achievement of supportability goals and the adequacy of the support for 
the system (e.g., deliverable maintenance tools, test equipment, technical 
publications, maintenance instructions, personnel skills and training requirements, and software support 
facility/environment elements). 
 


